

8/29/19

**City of Sioux Falls**

**Addendum No. 1**

**Request 19-0116**

**Request for Proposals for Phase 3, Design and Fabrication of Interactive and Engaging Exhibits for the Kirby Science and Discovery Center**

Make the following change to the RFP:

**Currently Reads:**

**1.03 RFP SCHEDULE OF EVENTS**

This schedule of events represents the City's best estimate of the schedule that will be followed for this RFP. If a component of this schedule such as the deadline for receipt of proposals is delayed, the rest of the schedule will be shifted by the same number of days.

The approximate RFP schedule is as follows:

- RFP issued: August 23, 2019
- Preproposal Meeting: September 4, 2019
- Proposals due: September 12, 2019
- Review of Proposals and Shortlist: September 20, 2019
- Interviews (if necessary) : October 9–10, 2019
- Contract Intent to Award: October 12, 2019
- Execute Contract: November 2019
- Complete Contract: Spring 2020

**Change To:**

**1.03 RFP SCHEDULE OF EVENTS**

This schedule of events represents the City's best estimate of the schedule that will be followed for this RFP. If a component of this schedule such as the deadline for receipt of proposals is delayed, the rest of the schedule will be shifted by the same number of days.

The approximate RFP schedule is as follows:

- RFP issued: August 23, 2019

- Preproposal Meeting: September 4, 2019
- Proposals due: September 12, 2019
- Review of Proposals and Shortlist: September 20, 2019
- Interviews (if necessary) : October 9–10, 2019
- Contract Intent to Award: October 12, 2019
- Execute Contract: November 2019
- Complete Contract: Spring 2020 desired. Completion dates beyond this timeline will be considered.

**Sign this form and include with your proposal response.**

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date