

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES

Project: IMPROVEMENTS

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE

Location: AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.

Bid Estimate: \$ 6,706,012.00

Bidder: D & G Concrete Construction, Inc.

Bidder: T & R Contracting, Inc.

Bidder: Dakota Contracting Corporation

Address: 524 N. SYCAMORE AVENUE, SUITE 1

Budget: \$ 120,095.00

Address: 1408 E. 39th St. N. Sioux Falls, SD

Address: Avenue Sioux Falls, SD

Address: 2208 W. 50th St. Sioux Falls, SD

City/State/Zip: SIOUX FALLS, SD 57110  
Phone No.: 605.332.9685

Letting Date: 02/04/16  
Time: 2:15 PM

City/State/Zip: 57104  
Phone No.: 605.338.8597

City/State/Zip: 57104  
Phone No.: 605.332.1170

City/State/Zip: 57105  
Phone No.: 605.336.0500

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	9.0010	MOBILIZATION	LS	1	\$318,612.50	\$ 318,612.50	\$ 305,422.21	\$ 305,422.21	\$ 530,000.00	\$ 530,000.00
2	100.0020	CLEAR AND GRUB TREE	EA	24	\$ 52.00	\$ 1,248.00	\$ 53.00	\$ 1,272.00	\$ 50.00	\$ 1,200.00
3	100.0100	CLEARING	LS	1	\$ 5,200.00	\$ 5,200.00	\$ 5,300.00	\$ 5,300.00	\$ 5,000.00	\$ 5,000.00
4	110.0300	REMOVE CONCRETE CURB AND GUTTER	FT	254	\$ 5.20	\$ 1,320.80	\$ 5.30	\$ 1,346.20	\$ 5.00	\$ 1,270.00
5	110.0500	REMOVE PIPE CULVERT	FT	349	\$ 9.88	\$ 3,448.12	\$ 10.07	\$ 3,514.43	\$ 9.50	\$ 3,315.50
6	110.0510	REMOVE PIPE END SECTION	EA	6	\$ 140.40	\$ 842.40	\$ 143.10	\$ 858.60	\$ 150.00	\$ 900.00
7	110.0600	REMOVE FENCE	FT	4002	\$ 0.43	\$ 1,720.86	\$ 0.42	\$ 1,680.84	\$ 0.40	\$ 1,600.80
8	110.1010	REMOVE ASPHALT CONCRETE PAVEMENT	SY	19561	\$ 1.56	\$ 30,515.16	\$ 1.59	\$ 31,101.99	\$ 1.50	\$ 29,341.50
9	110.1100	REMOVE CONCRETE PAVEMENT	SY	673	\$ 4.06	\$ 2,732.38	\$ 4.13	\$ 2,779.49	\$ 3.90	\$ 2,624.70
10	110.1140	REMOVE CONCRETE SIDEWALK	SY	53	\$ 11.96	\$ 633.88	\$ 12.19	\$ 646.07	\$ 11.50	\$ 609.50
11	110.4000	SALVAGE CRASH CUSHION SALVAGE MOVABLE F SHAPE CONCRETE	EA	4	\$ 300.00	\$ 1,200.00	\$ 500.00	\$ 2,000.00	\$ 400.00	\$ 1,600.00
12	SPECIAL	BARRIER	EA	24	\$ 85.00	\$ 2,040.00	\$ 85.00	\$ 2,040.00	\$ 200.00	\$ 4,800.00
13	SPECIAL	REMOVE BOX CULVERT SLOPED END SECTIONS	EA	12	\$ 848.00	\$ 10,176.00	\$ 848.00	\$ 10,176.00	\$ 500.00	\$ 6,000.00
14	110.5451	SALVAGE RIPRAP	TON	119	\$ 15.90	\$ 1,892.10	\$ 15.90	\$ 1,892.10	\$ 21.60	\$ 2,570.40
15	110.7510	REMOVE PIPE END SECTION FOR RESET	EA	3	\$ 208.00	\$ 624.00	\$ 344.50	\$ 1,033.50	\$ 325.00	\$ 975.00
16	110.8100	SAW EXISTING ASPHALT	FT	223	\$ 3.50	\$ 780.50	\$ 3.00	\$ 669.00	\$ 3.45	\$ 769.35
17	110.8110	SAW EXISTING PCC CONCRETE	FT	454	\$ 5.20	\$ 2,360.80	\$ 6.00	\$ 2,724.00	\$ 4.90	\$ 2,224.60
18	120.0010	UNCLASSIFIED EXCAVATION	CY	42290	\$ 2.91	\$ 123,063.90	\$ 2.94	\$ 124,332.60	\$ 2.80	\$ 118,412.00
19	120.0100	UNCLASSIFIED EXCAVATION DIGOUTS UNCLASSIFIED EXCAVATION GRADE	CY	300	\$ 11.44	\$ 3,432.00	\$ 11.66	\$ 3,498.00	\$ 11.00	\$ 3,300.00
20	120.0150	STABILIZATION	CY	1800	\$ 11.44	\$ 20,592.00	\$ 11.66	\$ 20,988.00	\$ 11.00	\$ 19,800.00
21	120.0600	CONTRACTOR FURNISHED BORROW	CY	31248	\$ 6.24	\$ 194,987.52	\$ 6.30	\$ 196,862.40	\$ 6.00	\$ 187,488.00
22	120.0480	SCARIFY AND RECOMPACT SUBGRADE	SY	24029	\$ 0.50	\$ 12,014.50	\$ 0.51	\$ 12,254.79	\$ 0.48	\$ 11,533.92
23	120.1000	MUCK EXCAVATION	CY	500	\$ 8.27	\$ 4,135.00	\$ 8.43	\$ 4,215.00	\$ 7.95	\$ 3,975.00
24	120.6000	WATER FOR DUST CONTROL	MG	200	\$ 10.00	\$ 2,000.00	\$ 25.00	\$ 5,000.00	\$ 18.00	\$ 3,600.00
25	120.6100	WATER FOR EMBANKMENT	MG	508	\$ 0.01	\$ 5.08	\$ 0.01	\$ 5.08	\$ 0.02	\$ 10.16
26	230.0010	PLACING TOPSOIL	CY	5577	\$ 4.06	\$ 22,642.62	\$ 4.13	\$ 23,033.01	\$ 3.90	\$ 21,750.30
27	230.0020	PLACING CONTRACTOR FURNISHED TOPSOIL	CY	201	\$ 20.80	\$ 4,180.80	\$ 21.20	\$ 4,261.20	\$ 20.00	\$ 4,020.00
28	230.0300	SALVAGE TOPSOIL	CY	5577	\$ 2.29	\$ 12,771.33	\$ 2.33	\$ 12,994.41	\$ 2.20	\$ 12,269.40
29	250.0020	INCIDENTAL WORK GRADING	LS	1	\$ 3,640.00	\$ 3,640.00	\$ 5,180.00	\$ 5,180.00	\$ 15,000.00	\$ 15,000.00
30	380.9010	TEMPORARY GRAVEL CROSSING	EA	5	\$ 1,000.00	\$ 5,000.00	\$ 925.00	\$ 4,625.00	\$ 810.00	\$ 4,050.00
31	620.0020	TYPE 2 RIGHT OF WAY FENCE	FT	6649	\$ 2.68	\$ 17,819.32	\$ 2.65	\$ 17,619.85	\$ 2.50	\$ 16,622.50
32	620.1020	2 POST PANEL	EA	52	\$ 149.80	\$ 7,789.60	\$ 148.40	\$ 7,716.80	\$ 140.00	\$ 7,280.00
33	620.1030	3 POST PANEL	EA	6	\$ 165.85	\$ 995.10	\$ 164.30	\$ 985.80	\$ 155.00	\$ 930.00
34	950.5700	LOCATING UTILITY	EA	5	\$ 156.00	\$ 780.00	\$ 132.50	\$ 662.50	\$ 125.00	\$ 625.00
35	950.5710	VERIFY UTILITY	EA	2	\$ 156.00	\$ 312.00	\$ 132.50	\$ 265.00	\$ 125.00	\$ 250.00
36	999.0021	REMOVE AND RESET MAILBOX AND POST	EA	2	\$ 105.00	\$ 210.00	\$ 106.00	\$ 212.00	\$ 108.00	\$ 216.00
37	999.0023	TEMPORARY MAILBOX	EA	2	\$ 105.00	\$ 210.00	\$ 106.00	\$ 212.00	\$ 108.00	\$ 216.00
38	SPECIAL	CONTRACTOR FURNISHED FIELD OFFICE	LS	1	\$ 15,000.00	\$ 15,000.00	\$ 12,500.00	\$ 12,500.00	\$ 10,000.00	\$ 10,000.00
39	SPECIAL	BENCHMARK MONUMENT	EA	2	\$ 1,000.00	\$ 2,000.00	\$ 900.00	\$ 1,800.00	\$ 355.00	\$ 710.00
40	634.0010	FLAGGING	HR	20	\$ 25.00	\$ 500.00	\$ 20.00	\$ 400.00	\$ 26.40	\$ 528.00
41	634.0100	TRAFFIC CONTROL	UNIT	2446	\$ 2.10	\$ 5,136.60	\$ 2.12	\$ 5,185.52	\$ 2.20	\$ 5,381.20
42	SPECIAL	TRAFFIC CONTROL SPECIAL SIGNS	UNIT	1504	\$ 2.63	\$ 3,955.52	\$ 2.65	\$ 3,985.60	\$ 2.50	\$ 3,760.00
43	634.0120	TRAFFIC CONTROL MISCELLANEOUS	LS	1	\$ 17,850.00	\$ 17,850.00	\$ 21,200.00	\$ 21,200.00	\$ 28,000.00	\$ 28,000.00
44	634.0640	TEMPORARY PAVEMENT MARKING CONTRACTOR FURNISHED PORTABLE	FT	7630	\$ 0.21	\$ 1,602.30	\$ 0.21	\$ 1,602.30	\$ 0.20	\$ 1,526.00
45	634.1215	CHANGEABLE MESSAGE SIGN	EA	4	\$ 5,250.00	\$ 21,000.00	\$ 5,300.00	\$ 21,200.00	\$ 5,000.00	\$ 20,000.00
46	SPECIAL	TEMPORARY SIGNAL WORKS	LF	1	\$ 6,000.00	\$ 6,000.00	\$ 6,360.00	\$ 6,360.00	\$ 6,000.00	\$ 6,000.00
47	110.1700	REMOVE SILT FENCE	ST	4792	\$ 0.27	\$ 1,293.84	\$ 0.27	\$ 1,293.84	\$ 0.25	\$ 1,198.00
48	120.6300	WATER FOR VEGETATION	MG	1142	\$ 4.82	\$ 5,504.44	\$ 4.77	\$ 5,447.34	\$ 4.50	\$ 5,139.00
49	831.0110	TYPE B DRAINAGE FABRIC	SY	430	\$ 2.50	\$ 1,075.00	\$ 2.54	\$ 1,092.20	\$ 3.00	\$ 1,290.00
50	700.0110	CLASS A RIPRAP	TON	189	\$ 33.80	\$ 6,388.20	\$ 34.45	\$ 6,511.05	\$ 35.10	\$ 6,633.90
51	700.0210	CLASS B RIPRAP	TON	57	\$ 34.06	\$ 1,941.42	\$ 34.72	\$ 1,979.04	\$ 35.40	\$ 2,017.80
52	700.0310	CLASS C RIPRAP	TON	535	\$ 31.98	\$ 17,109.30	\$ 32.60	\$ 17,441.00	\$ 33.25	\$ 17,788.75
53	730.0300	BOULEVARD TURF MIX WETLAND SEED MIXTURE 1 BENCH/UPLAND	LB	182	\$ 9.63	\$ 1,752.66	\$ 9.54	\$ 1,736.28	\$ 9.00	\$ 1,638.00
54	730.0302	BUFFER	LB	181	\$ 13.38	\$ 2,421.78	\$ 13.25	\$ 2,398.25	\$ 12.50	\$ 2,262.50
55	730.0303	WETLAND SEED MIXTURE 2 SIDE SLOPE	LB	232	\$ 17.66	\$ 4,097.12	\$ 17.49	\$ 4,057.68	\$ 16.50	\$ 3,828.00
56	731.0100	FERTILIZING	LB	1802	\$ 0.64	\$ 1,153.28	\$ 0.64	\$ 1,153.28	\$ 0.60	\$ 1,081.20
57	731.0200	WEED CONTROL	SY	34878	\$ 0.11	\$ 3,836.58	\$ 0.11	\$ 3,836.58	\$ 0.10	\$ 3,487.80
58	731.0210	WEED CONTROL PROJECT	LS	1	\$ 802.50	\$ 802.50	\$ 795.00	\$ 795.00	\$ 750.00	\$ 750.00
59	732.0200	FIBER MULCHING	TON	7.2	\$ 1,123.50	\$ 8,089.20	\$ 1,113.00	\$ 8,013.60	\$ 1,050.00	\$ 7,560.00
60	732.0300	BONDED FIBER MATRIX	TON	7	\$ 1,658.50	\$ 11,609.50	\$ 1,643.00	\$ 11,501.00	\$ 1,550.00	\$ 10,850.00
61	732.0400	SOIL STABILIZER	ACRE	7	\$ 1,043.25	\$ 7,302.75	\$ 1,033.50	\$ 7,234.50	\$ 975.00	\$ 6,825.00
62	734.0135	TURF REINFORCEMENT MAT	SY	2363	\$ 4.71	\$ 11,129.73	\$ 4.66	\$ 11,011.58	\$ 4.40	\$ 10,397.20
63	734.0151	9" DIAMETER EROSION CONTROL WATTLE	FT	192	\$ 3.21	\$ 616.32	\$ 3.18	\$ 610.56	\$ 3.00	\$ 576.00
64	734.0405	ROCK CHECK DAM	TON	80	\$ 35.88	\$ 2,870.40	\$ 36.57	\$ 2,925.60	\$ 34.50	\$ 2,760.00
65	734.0601	SILT FENCE	FT	4792	\$ 3.10	\$ 14,855.20	\$ 3.07	\$ 14,711.44	\$ 2.90	\$ 13,896.80
66	734.0610	MUCKING SILT FENCE	CY	200	\$ 5.00	\$ 1,000.00	\$ 10.00	\$ 2,000.00	\$ 5.00	\$ 1,000.00
67	734.0620	REPAIR SILT FENCE	FT	700	\$ 0.43	\$ 301.00	\$ 0.42	\$ 294.00	\$ 0.40	\$ 280.00
68	734.0850	INLET PROTECTION	EA	70	\$ 80.25	\$ 5,617.50	\$ 79.50	\$ 5,565.00	\$ 75.00	\$ 5,250.00
69	734.5010	SWEEPING	HR	20	\$ 130.00	\$ 2,600.00	\$ 100.00	\$ 2,000.00	\$ 115.00	\$ 2,300.00
70	734.6001	TEMPORARY VEHICLE TRACKING CONTROL	EA	6	\$ 676.00	\$ 4,056.00	\$ 689.00	\$ 4,134.00	\$ 650.00	\$ 3,900.00
71	734.6006	CONCRETE WASHOUT FACILITY	EA	7	\$ 500.00	\$ 3,500.00	\$ 424.00	\$ 2,968.00	\$ 750.00	\$ 5,250.00
72	SPECIAL	TEMPORARY SEDIMENT TRAP	EA	3	\$ 4,160.00	\$ 12,480.00	\$ 4,240.00	\$ 12,720.00	\$ 4,000.00	\$ 12,000.00

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES  
**Project:** IMPROVEMENTS  
 MAPLE STREET FROM MARION ROAD TO CAREER AVENUE  
**Location:** AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.

Bid Estimate: \$ 6,706,012.00

Bidder: D & G Concrete Construction, Inc.

Bidder: T & R Contracting, Inc.

Bidder: Dakota Contracting Corporation

Address: 524 N. SYCAMORE AVENUE, SUITE 1

Budget: \$ 120,095.00

Address: 1408 E. 39th St. N. Sioux Falls, SD

Address: Avenue 5000 N. Gulby Sioux Falls, SD

Address: 2208 W. 50th St. Sioux Falls, SD

City/State/Zip: SIOUX FALLS, SD 57110  
 Phone No.: 605.332.9685

Letting Date: 02/04/16  
 Time: 2:15 PM

City/State/Zip: 57104  
 Phone No.: 605.338.8597

City/State/Zip: 57104  
 Phone No.: 605.332.1170

City/State/Zip: 57105  
 Phone No.: 605.336.0500

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
73	SPECIAL	TEMPORARY SEDIMENT BASIN	EA	1	\$ 3,328.00	\$ 3,328.00	\$ 3,392.00	\$ 3,392.00	\$ 3,200.00	\$ 3,200.00
74	SPECIAL	12" PVC DRAIN PIPE	FT	42	\$ 37.44	\$ 1,572.48	\$ 38.16	\$ 1,602.72	\$ 36.00	\$ 1,512.00
75	450.0114	15" RCP CLASS 4 FURNISH	FT	359	\$ 17.68	\$ 6,347.12	\$ 15.37	\$ 5,517.83	\$ 14.50	\$ 5,205.50
76	450.0120	15" RCP INSTALL	FT	359	\$ 21.84	\$ 7,840.56	\$ 22.26	\$ 7,991.34	\$ 21.00	\$ 7,539.00
77	450.0123	18" RCP CLASS 3 FURNISH	FT	24	\$ 26.00	\$ 624.00	\$ 23.11	\$ 554.64	\$ 21.80	\$ 523.20
78	450.0130	18" RCP INSTALL	FT	24	\$ 22.88	\$ 549.12	\$ 24.38	\$ 585.12	\$ 23.00	\$ 552.00
79	450.0143	24" RCP CLASS 3 FURNISH	FT	464	\$ 31.20	\$ 14,476.80	\$ 27.30	\$ 12,667.20	\$ 25.75	\$ 11,948.00
80	450.0150	24" RCP INSTALL	FT	464	\$ 24.96	\$ 11,581.44	\$ 26.50	\$ 12,296.00	\$ 25.00	\$ 11,600.00
81	450.0163	30" RCP CLASS 3 FURNISH	FT	283	\$ 42.64	\$ 12,067.12	\$ 37.79	\$ 10,694.57	\$ 35.65	\$ 10,088.95
82	450.0170	30" RCP INSTALL	FT	283	\$ 31.20	\$ 8,829.60	\$ 28.62	\$ 8,099.46	\$ 27.00	\$ 7,641.00
83	450.0183	36" RCP CLASS 3 FURNISH	FT	178	\$ 61.36	\$ 10,922.08	\$ 57.35	\$ 10,208.30	\$ 54.10	\$ 9,629.80
84	450.0190	36" RCP INSTALL	FT	178	\$ 35.36	\$ 6,294.08	\$ 30.74	\$ 5,471.72	\$ 29.00	\$ 5,162.00
85	450.0193	42" RCP CLASS 3 FURNISH	FT	2161	\$ 86.32	\$ 186,537.52	\$ 81.38	\$ 175,862.18	\$ 77.50	\$ 167,477.50
86	450.0200	42" RCP INSTALL	FT	2161	\$ 37.44	\$ 80,907.84	\$ 36.75	\$ 79,416.75	\$ 35.00	\$ 75,635.00
87	450.0213	54" RCP CLASS 3 FURNISH	FT	16	\$ 156.00	\$ 2,496.00	\$ 153.17	\$ 2,450.72	\$ 144.50	\$ 2,312.00
88	450.0220	54" RCP INSTALL	FT	16	\$ 52.00	\$ 832.00	\$ 65.72	\$ 1,051.52	\$ 62.00	\$ 992.00
89	450.0408	18" RCP BEND FURNISH	EA	1	\$ 416.00	\$ 416.00	\$ 408.10	\$ 408.10	\$ 385.00	\$ 385.00
90	450.0409	18" RCP BEND INSTALL	EA	1	\$ 312.00	\$ 312.00	\$ 132.50	\$ 132.50	\$ 125.00	\$ 125.00
91	450.0416	24" RCP BEND FURNISH	EA	1	\$ 572.00	\$ 572.00	\$ 588.30	\$ 588.30	\$ 555.00	\$ 555.00
92	450.0417	24" RCP BEND INSTALL	EA	1	\$ 312.00	\$ 312.00	\$ 159.00	\$ 159.00	\$ 150.00	\$ 150.00
93	450.0428	36" RCP BEND FURNISH	EA	1	\$ 1,144.00	\$ 1,144.00	\$ 1,171.30	\$ 1,171.30	\$ 1,105.00	\$ 1,105.00
94	450.0429	36" RCP BEND INSTALL	EA	1	\$ 416.00	\$ 416.00	\$ 265.00	\$ 265.00	\$ 250.00	\$ 250.00
95	450.2008	18" RCP FLARED END FURNISH	EA	1	\$ 416.00	\$ 416.00	\$ 392.20	\$ 392.20	\$ 370.00	\$ 370.00
96	450.2009	18" RCP FLARED END INSTALL	EA	2	\$ 260.00	\$ 520.00	\$ 159.00	\$ 318.00	\$ 150.00	\$ 300.00
97	450.2016	24" RCP FLARED END FURNISH	EA	5	\$ 442.00	\$ 2,210.00	\$ 424.00	\$ 2,120.00	\$ 400.00	\$ 2,000.00
98	450.2017	24" RCP FLARED END INSTALL	EA	5	\$ 260.00	\$ 1,300.00	\$ 212.00	\$ 1,060.00	\$ 200.00	\$ 1,000.00
99	450.2024	30" RCP FLARED END FURNISH	EA	2	\$ 494.00	\$ 988.00	\$ 498.20	\$ 996.40	\$ 470.00	\$ 940.00
100	450.2025	30" RCP FLARED END INSTALL	EA	2	\$ 312.00	\$ 624.00	\$ 265.00	\$ 530.00	\$ 250.00	\$ 500.00
101	450.2032	42" RCP FLARED END FURNISH	EA	1	\$ 780.00	\$ 780.00	\$ 784.40	\$ 784.40	\$ 740.00	\$ 740.00
102	450.2033	42" RCP FLARED END INSTALL	EA	1	\$ 416.00	\$ 416.00	\$ 371.00	\$ 371.00	\$ 350.00	\$ 350.00
103	450.2304	18" RCP SAFETY END FURNISH	EA	1	\$ 416.00	\$ 416.00	\$ 408.10	\$ 408.10	\$ 385.00	\$ 385.00
104	450.2307	18" RCP SAFETY END INSTALL	EA	1	\$ 312.00	\$ 312.00	\$ 159.00	\$ 159.00	\$ 150.00	\$ 150.00
105	450.2308	24" RCP SAFETY END FURNISH	EA	1	\$ 624.00	\$ 624.00	\$ 636.00	\$ 636.00	\$ 600.00	\$ 600.00
106	450.2311	24" RCP SAFETY END INSTALL	EA	1	\$ 312.00	\$ 312.00	\$ 212.00	\$ 212.00	\$ 200.00	\$ 200.00
107	450.3053	48" RCP ARCH CLASS 3 FURNISH	FT	622	\$ 145.60	\$ 90,563.20	\$ 142.91	\$ 88,890.02	\$ 136.10	\$ 84,654.20
108	450.3060	48" RCP ARCH INSTALL	FT	622	\$ 41.60	\$ 25,875.20	\$ 42.00	\$ 26,124.00	\$ 40.00	\$ 24,880.00
109	450.3063	54" RCP ARCH CLASS 3 FURNISH	FT	86	\$ 176.80	\$ 15,204.80	\$ 173.84	\$ 14,950.24	\$ 164.00	\$ 14,104.00
110	450.3070	54" RCP ARCH INSTALL	FT	86	\$ 46.80	\$ 4,024.80	\$ 49.82	\$ 4,284.52	\$ 47.00	\$ 4,042.00
111	450.3073	60" RCP ARCH CLASS 3 FURNISH	FT	40	\$ 228.80	\$ 9,152.00	\$ 229.91	\$ 9,196.40	\$ 216.90	\$ 8,676.00
112	450.03080	60" RCP ARCH INSTALL	FT	40	\$ 52.00	\$ 2,080.00	\$ 57.24	\$ 2,289.60	\$ 54.00	\$ 2,160.00
113	462.0100	CLASS M6 CONCRETE	CY	158.25	\$ 786.00	\$ 124,384.50	\$ 555.00	\$ 87,828.75	\$ 670.00	\$ 106,027.50
114	480.0100	REINFORCING STEEL	LB	23570	\$ 1.60	\$ 37,712.00	\$ 1.35	\$ 31,819.50	\$ 1.57	\$ 37,004.90
115	670.1200	TYPE B FRAME AND GRATE ASSEMBLY	EA	4	\$ 650.00	\$ 2,600.00	\$ 625.00	\$ 2,500.00	\$ 540.00	\$ 2,160.00
116	671.0102	ADJUST JUNCTION BOX CONCRETE STREETS	EA	5	\$ 850.00	\$ 4,250.00	\$ 300.00	\$ 1,500.00	\$ 280.00	\$ 1,400.00
117	671.6100	TYPE Y MANHOLE FRAME AND LID 4" SLOTTED CORRUGATED POLYETHYLENE	EA	26	\$ 352.00	\$ 9,152.00	\$ 285.00	\$ 7,410.00	\$ 355.00	\$ 9,230.00
118	680.0440	DRAINAGE TUBING	FT	1587	\$ 10.40	\$ 16,504.80	\$ 10.60	\$ 16,822.20	\$ 5.40	\$ 8,569.80
119	950.5300	MANHOLE FRAME AND COVER 9"	EA	5	\$ 650.00	\$ 3,250.00	\$ 465.00	\$ 2,325.00	\$ 380.00	\$ 1,900.00
120	110.0520	REMOVE SEWER PIPE	FT	316	\$ 20.80	\$ 6,572.80	\$ 5.30	\$ 1,674.80	\$ 5.00	\$ 1,580.00
121	110.1461	REMOVE SANITARY SEWER MANHOLE	EA	2	\$ 520.00	\$ 1,040.00	\$ 530.00	\$ 1,060.00	\$ 500.00	\$ 1,000.00
122	260.7010	TRENCH STABILIZATION MATERIAL	TON	200	\$ 18.72	\$ 3,744.00	\$ 26.50	\$ 5,300.00	\$ 25.00	\$ 5,000.00
123	950.0103	8" SANITARY SEWER PIPE 10-12' DEEP	FT	1103	\$ 20.80	\$ 22,942.40	\$ 21.73	\$ 23,968.19	\$ 20.50	\$ 22,611.50
124	950.0104	8" SANITARY SEWER PIPE 12-14' DEEP	FT	837	\$ 23.92	\$ 19,962.04	\$ 23.85	\$ 19,962.45	\$ 22.50	\$ 18,832.50
125	950.0105	8" SANITARY SEWER PIPE 14-16' DEEP	FT	328	\$ 26.00	\$ 8,528.00	\$ 25.97	\$ 8,518.16	\$ 24.50	\$ 8,036.00
126	950.0106	8" SANITARY SEWER PIPE 16-18' DEEP	FT	497	\$ 28.08	\$ 13,955.76	\$ 28.09	\$ 13,960.73	\$ 26.50	\$ 13,170.50
127	950.0107	8" SANITARY SEWER PIPE 18-20' DEEP	FT	570	\$ 30.16	\$ 17,191.20	\$ 32.86	\$ 18,730.20	\$ 31.00	\$ 17,670.00
128	950.0108	8" SANITARY SEWER PIPE 20-22' DEEP	FT	24	\$ 46.80	\$ 1,123.20	\$ 35.51	\$ 852.24	\$ 33.50	\$ 804.00
129	950.0301	12" SANITARY SEWER PIPE 6-8' DEEP	FT	22	\$ 27.04	\$ 594.88	\$ 24.38	\$ 536.36	\$ 23.00	\$ 506.00
130	950.0302	12" SANITARY SEWER PIPE 8-10' DEEP	FT	152	\$ 29.12	\$ 4,426.24	\$ 26.50	\$ 4,028.00	\$ 25.00	\$ 3,800.00
131	950.0303	12" SANITARY SEWER PIPE 10-12' DEEP	FT	93	\$ 31.20	\$ 2,913.60	\$ 28.62	\$ 2,652.06	\$ 27.00	\$ 2,523.00
132	950.0604	21" SANITARY SEWER PIPE 12-14' DEEP	FT	27	\$ 36.40	\$ 986.80	\$ 57.24	\$ 1,545.48	\$ 54.00	\$ 1,458.00
133	950.2000	8" SANITARY SEWER PIPE BEDDING MATERIAL	FT	3359	\$ 5.20	\$ 17,466.80	\$ 5.30	\$ 17,802.70	\$ 5.00	\$ 16,795.00
134	950.2002	12" SANITARY SEWER PIPE BEDDING MATERIAL	FT	197	\$ 7.28	\$ 1,434.16	\$ 6.36	\$ 1,252.92	\$ 6.00	\$ 1,182.00
135	950.2005	21" SANITARY SEWER PIPE BEDDING MATERIAL	FT	97	\$ 10.40	\$ 1,008.80	\$ 7.42	\$ 719.74	\$ 7.00	\$ 679.00
136	950.3003	8X6" SEWER WYE/TAP	EA	4	\$ 260.00	\$ 1,040.00	\$ 212.00	\$ 848.00	\$ 200.00	\$ 800.00
137	950.3201	6" SEWER CAPS/PLUGS	EA	4	\$ 26.00	\$ 104.00	\$ 106.00	\$ 424.00	\$ 100.00	\$ 400.00
138	950.3202	8" SEWER CAPS/PLUGS	EA	11	\$ 130.00	\$ 1,430.00	\$ 159.00	\$ 1,749.00	\$ 150.00	\$ 1,650.00
139	950.3102	8" SEWER COUPLINGS	EA	1	\$ 156.00	\$ 156.00	\$ 132.50	\$ 132.50	\$ 125.00	\$ 125.00
140	SPECIAL	21" SEWER COUPLINGS	EA	2	\$ 260.00	\$ 520.00	\$ 742.00	\$ 1,484.00	\$ 700.00	\$ 1,400.00
141	950.4003	48" MANHOLE 10-12' DEEP	EA	3	\$ 2,080.00	\$ 6,240.00	\$ 2,385.00	\$ 7,155.00	\$ 2,250.00	\$ 6,750.00
142	950.4004	48" MANHOLE 12-14' DEEP	EA	3	\$ 2,288.00	\$ 6,864.00	\$ 2,597.00	\$ 7,791.00	\$ 2,450.00	\$ 7,350.00
143	950.4007	48" MANHOLE 18-20" DEEP	EA	2	\$ 3,120.00	\$ 6,240.00	\$ 4,028.00	\$ 8,056.00	\$ 3,800.00	\$ 7,600.00
144	950.4104	48" LINED MANHOLE 12-14' DEEP	EA	1	\$ 5,408.00	\$ 5,408.00	\$ 5,618.00	\$ 5,618.00	\$ 5,300.00	\$ 5,300.00
145	950.4106	48" LINED MANHOLE 16-18" DEEP	EA	1	\$ 7,384.00	\$ 7,384.00	\$ 7,738.00	\$ 7,738.00	\$ 7,300.00	\$ 7,300.00
146	950.4204	60" LINED MANHOLE 12-14' DEEP	EA	1	\$ 9,360.00	\$ 9,360.00	\$ 9,725.50	\$ 9,725.50	\$ 9,175.00	\$ 9,175.00
147	950.4206	60" LINED MANHOLE 16-18" DEEP	EA	1	\$ 10,296.00	\$ 10,296.00	\$ 11,024.00	\$ 11,024.00	\$ 10,400.00	\$ 10,400.00

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES  
**Project:** IMPROVEMENTS  
 MAPLE STREET FROM MARION ROAD TO CAREER AVENUE  
**Location:** AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.	Bid Estimate: \$ 6,706,012.00	Bidder: D & G Concrete Construction, Inc.	Bidder: T & R Contracting, Inc.	Bidder: Dakota Contracting Corporation
Address: 524 N. SYCAMORE AVENUE, SUITE 1	Budget: \$ 120,095.00	Address: 1408 E. 39th St. N. Sioux Falls, SD	Address: 5000 N. Gulby Avenue Sioux Falls, SD	Address: 2208 W. 50th St. Sioux Falls, SD
City/State/Zip: SIOUX FALLS, SD 57110 Phone No.: 605.332.9685	Letting Date: 02/04/16 Time: 2:15 PM	City/State/Zip: 57104 Phone No.: 605.338.8597	City/State/Zip: 57104 Phone No.: 605.332.1170	City/State/Zip: 57105 Phone No.: 605.336.0500

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
148	950.4209	60" LINED MANHOLE 22-24" DEEP	EA	1	\$ 12,688.00	\$ 12,688.00	\$ 14,151.00	\$ 14,151.00	\$ 13,350.00	\$ 13,350.00
149	950.4700	MANHOLE DROP SECTION	EA	1	\$ 832.00	\$ 832.00	\$ 848.00	\$ 848.00	\$ 800.00	\$ 800.00
150	950.4802	8" BOOTS FOR MANHOLE	EA	28	\$ 104.00	\$ 2,912.00	\$ 143.10	\$ 4,006.80	\$ 135.00	\$ 3,780.00
151	950.4804	12" BOOTS FOR MANHOLE	EA	3	\$ 156.00	\$ 468.00	\$ 233.20	\$ 699.60	\$ 220.00	\$ 660.00
152	950.4807	21" BOOS FOR MANHOLE	EA	6	\$ 286.00	\$ 1,716.00	\$ 386.90	\$ 2,321.40	\$ 365.00	\$ 2,190.00
153	950.4901	6" SEWER SERVICE RISER PIPE	FT	82	\$ 26.00	\$ 2,132.00	\$ 33.92	\$ 2,781.44	\$ 32.00	\$ 2,624.00
154	950.4951	6" SANITARY SEWER SERVICE	FT	60	\$ 26.00	\$ 1,560.00	\$ 33.92	\$ 2,035.20	\$ 32.00	\$ 1,920.00
155	950.5010	RECONSTRUCT MANHOLE	EA	4	\$ 4,160.00	\$ 16,640.00	\$ 3,922.00	\$ 15,688.00	\$ 3,700.00	\$ 14,800.00
156	950.5200	TRENCH DEWATERING	LS	1	\$ 1,560.00	\$ 1,560.00	\$ 5,300.00	\$ 5,300.00	\$ 5,000.00	\$ 5,000.00
157	950.5250	SANITARY SEWER TEMPORARY BYPASS	LS	1	\$ 5,200.00	\$ 5,200.00	\$ 2,650.00	\$ 2,650.00	\$ 2,500.00	\$ 2,500.00
158	950.5300	MANHOLE FRAME AND COVER 9" MANHOLE FRAME WITH BOLD DOWN COVER	EA	12	\$ 650.00	\$ 7,800.00	\$ 465.00	\$ 5,580.00	\$ 400.00	\$ 4,800.00
159	950.5310	PLATE MANHOLE FRAME W/BOLD DOWN COVER PLATE	EA	4	\$ 850.00	\$ 3,400.00	\$ 725.00	\$ 2,900.00	\$ 750.00	\$ 3,000.00
160	SPECIAL	SALVAGE/REINSTALL	EA	1	\$ 550.00	\$ 550.00	\$ 450.00	\$ 450.00	\$ 900.00	\$ 900.00
161	950.5320	MANHOLE EXTERNAL FRAME SEAL	EA	17	\$ 398.00	\$ 6,766.00	\$ 250.00	\$ 4,250.00	\$ 400.00	\$ 6,800.00
162	950.5401	MANHOLE MARKER TYPE 1	EA	6	\$ 156.00	\$ 936.00	\$ 185.50	\$ 1,113.00	\$ 175.00	\$ 1,050.00
163	950.5410	MANHOLE CONSTRUCTION PLATE MARKER	EA	19	\$ 178.00	\$ 3,382.00	\$ 200.00	\$ 3,800.00	\$ 150.00	\$ 2,850.00
164	950.5600	MANHOLE EXFILTRATION/VACUUM TEST	EA	13	\$ 260.00	\$ 3,380.00	\$ 159.00	\$ 2,067.00	\$ 150.00	\$ 1,950.00
165	950.5610	SANITARY SEWER EXFILTRATION TESTING	FT	3554	\$ 0.78	\$ 2,772.12	\$ 0.53	\$ 1,883.62	\$ 0.50	\$ 1,777.00
166	950.5620	PVC SEWER PIPE DEFLECTION TEST	FT	2831	\$ 0.78	\$ 2,208.18	\$ 0.53	\$ 1,500.43	\$ 0.50	\$ 1,415.50
167	110.1910	REMOVE FIRE HYDRANT	EA	4	\$ 364.00	\$ 1,456.00	\$ 318.00	\$ 1,272.00	\$ 300.00	\$ 1,200.00
168	110.1970	REMOVE WATER MAIN	FT	36	\$ 20.80	\$ 748.80	\$ 8.48	\$ 305.28	\$ 8.00	\$ 288.00
169	900.0201	6" C900 DR 18 PVC WATERMAIN	FT	350	\$ 22.88	\$ 8,008.00	\$ 33.92	\$ 11,872.00	\$ 32.00	\$ 11,200.00
170	900.0202	8" C900 DR 18 PVC WATERMAIN	FT	463	\$ 22.88	\$ 10,593.44	\$ 37.10	\$ 17,177.30	\$ 35.00	\$ 16,205.00
171	900.0105	16" DUCTILE IRON WATERMAIN	FT	343	\$ 62.40	\$ 21,403.20	\$ 84.80	\$ 29,086.40	\$ 80.00	\$ 27,440.00
172	900.0403	8" MJ GATE VALVE WITH BOX	EA	1	\$ 1,456.00	\$ 1,456.00	\$ 1,802.00	\$ 1,802.00	\$ 1,700.00	\$ 1,700.00
173	SPECIAL	16" MJ GATE VALVE WITH BOX	EA	1	\$ 6,448.00	\$ 6,448.00	\$ 2,756.00	\$ 2,756.00	\$ 2,600.00	\$ 2,600.00
174	900.0450	VALVE BOX ADJUSTMENT	EA	24	\$ 350.00	\$ 8,400.00	\$ 250.00	\$ 6,000.00	\$ 145.00	\$ 3,480.00
175	900.0451	VALVE BOX EXTENSION	EA	2	\$ 479.00	\$ 958.00	\$ 106.00	\$ 212.00	\$ 108.00	\$ 216.00
176	900.0501	6" MJ ELBOW 11.25/22.5/45 DEGREE	EA	5	\$ 364.00	\$ 1,820.00	\$ 318.00	\$ 1,590.00	\$ 300.00	\$ 1,500.00
177	900.0502	8" MJ ELBOW 11/25/22.5/45 DEGREE	EA	4	\$ 416.00	\$ 1,664.00	\$ 424.00	\$ 1,696.00	\$ 400.00	\$ 1,600.00
178	900.0718	16X8" MJ TEE	EA	1	\$ 1,040.00	\$ 1,040.00	\$ 985.80	\$ 985.80	\$ 930.00	\$ 930.00
179	900.0802	8X6" MJ REDUCER	EA	4	\$ 364.00	\$ 1,456.00	\$ 371.00	\$ 1,484.00	\$ 350.00	\$ 1,400.00
180	900.1002	8" MJ PLUG	EA	2	\$ 104.00	\$ 208.00	\$ 318.00	\$ 636.00	\$ 300.00	\$ 600.00
181	900.1005	16" MJ PLUG	EA	1	\$ 1,040.00	\$ 1,040.00	\$ 1,219.00	\$ 1,219.00	\$ 1,150.00	\$ 1,150.00
182	900.1205	16" MJ LONG SLEEVE	EA	1	\$ 1,040.00	\$ 1,040.00	\$ 848.00	\$ 848.00	\$ 800.00	\$ 800.00
183	900.1401	6" MJ RETAINER GLAND	EA	20	\$ 62.40	\$ 1,248.00	\$ 84.80	\$ 1,696.00	\$ 80.00	\$ 1,600.00
184	900.1402	8" MJ RETAINER GLAND	EA	15	\$ 78.00	\$ 1,170.00	\$ 106.00	\$ 1,590.00	\$ 100.00	\$ 1,500.00
185	900.1405	16" MJ RETAINER GLAND	EA	8	\$ 208.00	\$ 1,664.00	\$ 265.00	\$ 2,120.00	\$ 250.00	\$ 2,000.00
186	900.1502	FIRE HYDRANT	EA	11	\$ 2,912.00	\$ 32,032.00	\$ 3,710.00	\$ 40,810.00	\$ 3,500.00	\$ 38,500.00
187	900.1506	24" FIRE HYDRANT EXTENSION	EA	1	\$ 936.00	\$ 936.00	\$ 1,060.00	\$ 1,060.00	\$ 1,000.00	\$ 1,000.00
188	900.1507	TEMPORARY FIRE HYDRANT	EA	1	\$ 1,248.00	\$ 1,248.00	\$ 1,272.00	\$ 1,272.00	\$ 1,200.00	\$ 1,200.00
189	900.1701	6" WATERMAIN ADJUSTMENT	EA	1	\$ 1,560.00	\$ 1,560.00	\$ 2,650.00	\$ 2,650.00	\$ 2,500.00	\$ 2,500.00
190	900.1750	CONNECT TO EXISTING WATERMAIN	EA	5	\$ 416.00	\$ 2,080.00	\$ 1,590.00	\$ 7,950.00	\$ 1,500.00	\$ 7,500.00
191	900.1751	CUT AND TIE TO EXISTING WATERMAIN WATER SERVICE TRENCH EXCAVATING AND	EA	1	\$ 520.00	\$ 520.00	\$ 2,120.00	\$ 2,120.00	\$ 2,000.00	\$ 2,000.00
192	900.6000	BACKFILLING 1.5" COPPER WATER SERVICE FURNISH AND	FT	97	\$ 15.60	\$ 1,513.20	\$ 26.50	\$ 2,570.50	\$ 25.00	\$ 2,425.00
193	SPECIAL	INSTALL EXCAVATION/BACKFILL FOR CITY FURNISHED	FT	97	\$ 15.60	\$ 1,513.20	\$ 32.86	\$ 3,187.42	\$ 31.00	\$ 3,007.00
194	900.6004	SMITH TAP	EA	8	\$ 1,040.00	\$ 8,320.00	\$ 2,862.00	\$ 22,896.00	\$ 2,700.00	\$ 21,600.00
195	900.8001	6" WATERMAIN BEDDING MATERIAL	FT	350	\$ 3.64	\$ 1,274.00	\$ 3.18	\$ 1,113.00	\$ 3.00	\$ 1,050.00
196	900.8002	8" WATERMAIN BEDDING MATERIAL	FT	463	\$ 4.16	\$ 1,926.08	\$ 3.71	\$ 1,717.73	\$ 3.50	\$ 1,620.50
197	900.8005	16" WATERMAIN BEDDING MATERIAL	FT	343	\$ 5.20	\$ 1,783.60	\$ 4.77	\$ 1,636.11	\$ 4.50	\$ 1,543.50
198	SPECIAL	VALVE STEM EXTENSION FURNISH AND INSTALL	EA	1	\$ 260.00	\$ 260.00	\$ 212.00	\$ 212.00	\$ 200.00	\$ 200.00
199	SPECIAL	4" COMBINATION AIR RELEASE VACUUM VALVE	EA	1	\$ 3,640.00	\$ 3,640.00	\$ 7,950.00	\$ 7,950.00	\$ 7,500.00	\$ 7,500.00
200	SPECIAL	AIR RELEASE MANHOLE	EA	1	\$ 9,360.00	\$ 9,360.00	\$ 5,883.00	\$ 5,883.00	\$ 5,550.00	\$ 5,550.00
201	SPECIAL	RECONSTRUCT AIR RELEASE MANHOLE	EA	1	\$ 3,640.00	\$ 3,640.00	\$ 3,180.00	\$ 3,180.00	\$ 3,000.00	\$ 3,000.00
202	120.0200	UNCLASSIFIED EXCAVATION STRUCTURE 12X8" PRECAST CONCRETE BOX CULVERT	CY	1693	\$ 2.65	\$ 4,486.45	\$ 2.65	\$ 4,486.45	\$ 6.38	\$ 10,801.34
203	SPECIAL	FURNISH 12X8" PRECAST CONCRETE BOX CULVERT	FT	56	\$ 800.24	\$ 44,813.44	\$ 800.24	\$ 44,813.44	\$ 755.00	\$ 42,280.00
204	SPECIAL	INSTALL	FT	56	\$ 397.50	\$ 22,260.00	\$ 397.50	\$ 22,260.00	\$ 180.00	\$ 10,080.00
205	460.0120	CLASS A45 CONCRETE BOX CULVERT	CY	769.9	\$ 556.50	\$ 428,449.35	\$ 551.25	\$ 424,407.38	\$ 575.00	\$ 442,692.50
206	480.0100	REINFORCING STEEL	LB	110683	\$ 1.08	\$ 119,537.64	\$ 1.07	\$ 118,430.81	\$ 1.30	\$ 143,887.90
207	SPECIAL	STRUCTURE EXCAVATION BOX CULVERT	CY	188.1	\$ 34.98	\$ 6,579.74	\$ 34.98	\$ 6,579.74	\$ 38.60	\$ 7,260.66
208	SPECIAL	STRUCTURE EXCAVATION RETAINING WALL	CY	176.8	\$ 34.98	\$ 6,184.46	\$ 34.98	\$ 6,184.46	\$ 38.60	\$ 6,824.48
209	SPECIAL	BOX CULVERT UNDERCUT	CY	312	\$ 67.84	\$ 21,166.08	\$ 67.84	\$ 21,166.08	\$ 40.15	\$ 12,526.80
210	SPECIAL	RETAINING WALL UNDERCUT	CY	402.3	\$ 71.02	\$ 28,571.35	\$ 71.02	\$ 28,571.35	\$ 40.15	\$ 16,152.35
211	SPECIAL	7" REINFORCED CONCRETE APRON SLAB	SY	33.8	\$ 90.10	\$ 3,045.38	\$ 90.10	\$ 3,045.38	\$ 74.30	\$ 2,511.34
212	SPECIAL	WALL BACKFILL MATERIAL 6" CHAIN LINK FENCE WITH TOP RAIL VINYL COATED	TONS	4107	\$ 9.36	\$ 38,441.52	\$ 9.54	\$ 39,180.78	\$ 9.90	\$ 40,659.30
213	SPECIAL	4" SLOTTED CORRUGATED POLYETHYLENE	FT	313.6	\$ 43.45	\$ 13,625.92	\$ 41.87	\$ 13,130.43	\$ 50.00	\$ 15,680.00
214	680.0440	DRAINAGE TUBING	FT	598	\$ 5.20	\$ 3,109.60	\$ 5.30	\$ 3,169.40	\$ 5.50	\$ 3,289.00
215	680.1040	4" PIPE SOCK	FT	598	\$ 1.04	\$ 621.92	\$ 1.06	\$ 633.88	\$ 1.10	\$ 657.80
216	831.0200	WOVEN GEOTEXTILE SEPARATOR	SY	945	\$ 4.24	\$ 4,006.80	\$ 4.24	\$ 4,006.80	\$ 5.00	\$ 4,725.00

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES  
**Project:** IMPROVEMENTS  
 MAPLE STREET FROM MARION ROAD TO CAREER  
**Location:** AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.	Bid Estimate: \$ 6,706,012.00	Bidder: D & G Concrete Construction, Inc.	Bidder: T & R Contracting, Inc.	Bidder: Dakota Contracting Corporation
Address: 524 N. SYCAMORE AVENUE, SUITE 1	Budget: \$ 120,095.00	Address: 1408 E. 39th St. N. Sioux Falls, SD	Address: 5000 N. Gulby Avenue Sioux Falls, SD	Address: 2208 W. 50th St. Sioux Falls, SD
City/State/Zip: SIOUX FALLS, SD 57110 Phone No.: 605.332.9685	Letting Date: 02/04/16 Time: 2:15 PM	City/State/Zip: 57104 Phone No.: 605.338.8597	City/State/Zip: 57104 Phone No.: 605.332.1170	City/State/Zip: 57105 Phone No.: 605.336.0500

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
217	SPECIAL	ANTI-GRAFFITI COATING	SF	6871	\$ 4.16	\$ 28,583.36	\$ 4.16	\$ 28,583.36	\$ 4.35	\$ 29,888.85
218	SPECIAL	TEMPORARY DIVERSION CHANNEL AND/OR PIPE	EA	1	\$ 10,176.00	\$ 10,176.00	\$ 10,176.00	\$ 10,176.00	\$ 11,000.00	\$ 11,000.00
219	120.6200	WATER FOR GRANULAR MATERIAL	MG	413	\$ 15.00	\$ 6,195.00	\$ 20.00	\$ 8,260.00	\$ 15.70	\$ 6,484.10
220	260.1010	AGGREGATE BASE COURSE	TON	34505	\$ 9.65	\$ 332,973.25	\$ 10.25	\$ 353,676.25	\$ 15.50	\$ 534,827.50
221	260.3010	GRAVEL SURFACING	TON	205	\$ 28.60	\$ 5,863.00	\$ 11.90	\$ 2,439.50	\$ 17.80	\$ 3,649.00
222	320.1200	ASPHALT CONCRETE COMPOSITE	TON	1472	\$ 72.93	\$ 107,352.96	\$ 69.62	\$ 102,480.64	\$ 71.50	\$ 105,248.00
223	320.1250	ASPHALT CONCRETE FOR PATCHING	TON	15	\$ 128.70	\$ 1,930.50	\$ 124.02	\$ 1,860.30	\$ 155.00	\$ 2,325.00
224	380.0070	9" NONREINFORCED PCC PAVEMENT	SY	31948	\$ 33.00	\$ 1,054,284.00	\$ 38.80	\$ 1,239,582.40	\$ 42.75	\$ 1,365,777.00
225	SPECIAL	9" REINFORCED PCC PAVEMENT	SY	87	\$ 50.00	\$ 4,350.00	\$ 84.50	\$ 7,351.50	\$ 73.40	\$ 6,385.80
226	SPECIAL	9" PCC PAVEMENT MEDIAN NOSES	SY	75	\$ 85.00	\$ 6,375.00	\$ 110.00	\$ 8,250.00	\$ 63.00	\$ 4,725.00
227	380.4070	9" PCC FILLET SECTION	SY	621.7	\$ 80.00	\$ 49,736.00	\$ 75.70	\$ 47,062.69	\$ 85.00	\$ 52,844.50
228	380.6000	DOWEL BARS	EA	21091	\$ 8.50	\$ 179,273.50	\$ 8.25	\$ 174,000.75	\$ 12.00	\$ 253,092.00
229	380.6110	INSERT STEEL BAR IN PCC PAVEMENT	EA	197	\$ 13.00	\$ 2,561.00	\$ 12.50	\$ 2,462.50	\$ 16.00	\$ 3,152.00
230	650.7000	CONCRETE CURB AND GUTTER TYPE SF66	FT	67	\$ 15.00	\$ 1,005.00	\$ 19.40	\$ 1,299.80	\$ 17.70	\$ 1,185.90
231	650.7060	CONCRETE CURB AND GUTTER TYPE SF69	FT	11314	\$ 12.80	\$ 144,819.20	\$ 13.80	\$ 156,133.20	\$ 17.90	\$ 202,520.60
232	651.0060	6" CONCRETE SIDEWALK	SF	90506	\$ 4.84	\$ 438,049.04	\$ 4.25	\$ 384,650.50	\$ 4.95	\$ 448,004.70
233	6510560	6" COLORED CONCRETE SIDEWALK	SF	11538	\$ 5.67	\$ 65,420.46	\$ 5.75	\$ 66,343.50	\$ 5.80	\$ 66,920.40
234	651.5000	SIDEWALK TRENCH DRAIN	FT	12	\$ 249.60	\$ 2,995.20	\$ 190.50	\$ 2,286.00	\$ 305.00	\$ 3,660.00
235	651.6010	DETECTABLE WARNING SURFACE	SF	392	\$ 46.28	\$ 18,141.76	\$ 40.00	\$ 15,680.00	\$ 47.20	\$ 18,502.40
236	SPECIAL	COLORED CONCRETE SPLASHGUARD 4"	SF	6752	\$ 6.14	\$ 41,457.28	\$ 7.11	\$ 48,006.72	\$ 6.25	\$ 42,200.00
237	SPECIAL	COLORED CONCRETE MEDIAN PAVEMENT 4"	SF	6501	\$ 4.63	\$ 30,099.63	\$ 4.75	\$ 30,879.75	\$ 4.75	\$ 30,879.75
238	SPECIAL	CONCRETE BOULDER LEVELING PAD 4" GEOTEXTILE FABRIC FOR SUBGRADE	SF	1485	\$ 7.33	\$ 10,885.05	\$ 4.55	\$ 6,756.75	\$ 7.40	\$ 10,989.00
239	831.0050	STABILIZATION	SY	43180	\$ 2.35	\$ 101,473.00	\$ 1.65	\$ 71,247.00	\$ 2.15	\$ 92,837.00
240	831.0110	TYPE B DRAINAGE FABRIC	EA	887	\$ 3.00	\$ 2,661.00	\$ 3.00	\$ 2,661.00	\$ 7.50	\$ 6,652.50
241	950.5002	ADJUST MANHOLE CONCRETE STREETS	EA	12	\$ 850.00	\$ 10,200.00	\$ 300.00	\$ 3,600.00	\$ 255.00	\$ 3,060.00
242	110.0425	REMOVE JUNCTION BOX	EA	4	\$ 75.00	\$ 300.00	\$ 79.50	\$ 318.00	\$ 75.00	\$ 300.00
243	110.1530	REMOVE SIGNAL POLE FOOTING	EA	3	\$ 624.00	\$ 1,872.00	\$ 318.00	\$ 954.00	\$ 150.00	\$ 450.00
244	110.1532	REMOVE CONTROLLER CABINET FOOTING	EA	1	\$ 520.00	\$ 520.00	\$ 212.00	\$ 212.00	\$ 450.00	\$ 450.00
245	110.1540	REMOVE LUMINAIRE POLE FOOTING	EA	2	\$ 520.00	\$ 1,040.00	\$ 159.00	\$ 318.00	\$ 300.00	\$ 600.00
246	110.5100	SALVAGE LUMINAIRE POLE	EA	2	\$ 210.00	\$ 420.00	\$ 222.60	\$ 445.20	\$ 210.00	\$ 420.00
247	110.5110	SALVAGE SIGNAL EQUIPMENT	LS	1	\$ 3,000.00	\$ 3,000.00	\$ 3,180.00	\$ 3,180.00	\$ 3,000.00	\$ 3,000.00
248	250.0015	INCIDENTAL WORK LIGHTING	LS	1	\$ 500.00	\$ 500.00	\$ 530.00	\$ 530.00	\$ 500.00	\$ 500.00
249	250.0016	INCIDENTAL WORK TRAFFIC BREAKAWAY BASE LUMINAIRE POLE WITH ARM	LS	1	\$ 1,000.00	\$ 1,000.00	\$ 1,060.00	\$ 1,060.00	\$ 1,000.00	\$ 1,000.00
250	635.0433	50' HEIGHT 8' ARM BREAKAWAY BASE LUMINAIRE POLE WITH ARM	EA	3	\$ 2,320.00	\$ 6,960.00	\$ 2,459.20	\$ 7,377.60	\$ 2,320.00	\$ 6,960.00
251	635.0433	60' HEIGHT 15' ARM BREAKAWAY BASE LUMINAIRE POLE WITH IWIN	EA	20	\$ 2,420.00	\$ 48,400.00	\$ 2,565.20	\$ 51,304.00	\$ 2,420.00	\$ 48,400.00
252	635.0450	ARMS 50' HEIGHT 15' ARMS	EA	3	\$ 2,900.00	\$ 8,700.00	\$ 3,074.00	\$ 9,222.00	\$ 2,900.00	\$ 8,700.00
253	635.0433	FURNISH LIGHT POLE SHAFT 50' HEIGHT	EA	1	\$ 1,700.00	\$ 1,700.00	\$ 1,802.00	\$ 1,802.00	\$ 1,700.00	\$ 1,700.00
254	635.0433	FURNISH 15' ARM EXTENSION	EA	2	\$ 500.00	\$ 1,000.00	\$ 530.00	\$ 1,060.00	\$ 500.00	\$ 1,000.00
255	SPECIAL	LED LUMINAIRE TYPE 3	EA	3	\$ 885.00	\$ 2,655.00	\$ 938.10	\$ 2,814.30	\$ 885.00	\$ 2,655.00
256	SPECIAL	LED LUMINAIRE TYPE 4	EA	31	\$ 755.00	\$ 23,405.00	\$ 800.30	\$ 24,809.30	\$ 755.00	\$ 23,405.00
257	SPECIAL	FURNISH LED LUMINAIRE TYPE 4	EA	2	\$ 735.00	\$ 1,470.00	\$ 779.10	\$ 1,558.20	\$ 735.00	\$ 1,470.00
258	SPECIAL	TUNNEL LED LIGHTS	EA	7	\$ 510.00	\$ 3,570.00	\$ 540.60	\$ 3,784.20	\$ 510.00	\$ 3,570.00
259	635.2330	SIGNAL POLE WITH 40' MAST ARM	EA	1	\$ 7,300.00	\$ 7,300.00	\$ 7,738.00	\$ 7,738.00	\$ 7,300.00	\$ 7,300.00
260	635.2334	SIGNAL POLE WITH 60' MAST ARM	EA	1	\$ 9,400.00	\$ 9,400.00	\$ 9,964.00	\$ 9,964.00	\$ 9,400.00	\$ 9,400.00
261	635.2335	SIGNAL POLE WITH 65' MAST ARM SIGNAL POLE WITH 50' MAST ARM AND	EA	1	\$ 12,400.00	\$ 12,400.00	\$ 13,144.00	\$ 13,144.00	\$ 12,400.00	\$ 12,400.00
262	635.2347	LUMINAIRE ARM SIGNAL POLE WITH 60' MAST ARM AND	EA	1	\$ 9,830.00	\$ 9,830.00	\$ 10,419.80	\$ 10,419.80	\$ 9,830.00	\$ 9,830.00
263	635.2349	LUMINAIRE ARM SIGNAL POLE WITH 65' MAST ARM AND	EA	1	\$ 10,500.00	\$ 10,500.00	\$ 11,130.00	\$ 11,130.00	\$ 10,500.00	\$ 10,500.00
264	635.2350	LUMINAIRE ARM SIGNAL POLE WITH 80' MAST ARM AND	EA	1	\$ 13,500.00	\$ 13,500.00	\$ 14,310.00	\$ 14,310.00	\$ 13,500.00	\$ 13,500.00
265	635.2350	LUMINAIRE ARM	EA	1	\$ 22,000.00	\$ 22,000.00	\$ 23,320.00	\$ 23,320.00	\$ 22,000.00	\$ 22,000.00
266	635.2390	3 SECTION VEHICLE SIGNAL HEAD	EA	22	\$ 745.00	\$ 16,390.00	\$ 789.70	\$ 17,373.40	\$ 745.00	\$ 16,390.00
267	SPECIAL	3 SECTION DIRECTIONAL VEHICLE SIGNAL HEAD	EA	4	\$ 845.00	\$ 3,380.00	\$ 895.70	\$ 3,582.80	\$ 845.00	\$ 3,380.00
268	635.2391	5 SECTION VEHICLE SIGNAL HEAD	EA	3	\$ 1,120.00	\$ 3,360.00	\$ 1,187.20	\$ 3,561.60	\$ 1,120.00	\$ 3,360.00
269	635.2392	4 SECTION VEHICLE SIGNAL HEAD	EA	12	\$ 1,030.00	\$ 12,360.00	\$ 1,091.80	\$ 13,101.60	\$ 1,030.00	\$ 12,360.00
270	635.5020	2' DIAMETER FOOTING	FT	234	\$ 73.00	\$ 17,082.00	\$ 77.38	\$ 18,106.92	\$ 73.00	\$ 17,082.00
271	635.5030	3' DIAMETER FOOTING	FT	149	\$ 208.00	\$ 30,992.00	\$ 220.48	\$ 32,851.52	\$ 208.00	\$ 30,992.00
272	SPECIAL	TRAFFIC SIGNAL CONTROLLER	EA	2	\$ 13,500.00	\$ 27,000.00	\$ 14,310.00	\$ 28,620.00	\$ 13,500.00	\$ 27,000.00
273	635.5100	CONTROLLER CABINET FOOTING	EA	2	\$ 1,700.00	\$ 3,400.00	\$ 1,802.00	\$ 3,604.00	\$ 1,700.00	\$ 3,400.00
274	SPECIAL	SIDE MOUNTED CABINET	EA	2	\$ 1,725.00	\$ 3,450.00	\$ 1,828.50	\$ 3,657.00	\$ 1,725.00	\$ 3,450.00
275	635.5312	12" DIAMETER JUNCTION BOX	EA	6	\$ 455.00	\$ 2,730.00	\$ 482.30	\$ 2,893.80	\$ 455.00	\$ 2,730.00
276	635.5324	24" DIAMETER JUNCTION BOX	EA	39	\$ 720.00	\$ 28,080.00	\$ 763.20	\$ 29,764.80	\$ 720.00	\$ 28,080.00
277	635.5330	30" DIAMETER JUNCTION BOX	EA	10	\$ 915.00	\$ 9,150.00	\$ 969.90	\$ 9,699.00	\$ 915.00	\$ 9,150.00
278	635.5413	BATTERY BACKUP SYSTEM POWER FEED ELEVATED TRANSFORMER TO	EA	2	\$ 5,000.00	\$ 10,000.00	\$ 5,300.00	\$ 10,600.00	\$ 5,000.00	\$ 10,000.00
279	635.5481	DOUBLE METER PEDESTAL POWER FEED GROUND POWER SOURCE TO	EA	1	\$ 4,300.00	\$ 4,300.00	\$ 4,558.00	\$ 4,558.00	\$ 4,300.00	\$ 4,300.00
280	635.5483	DOUBLE METER PEDESTAL	EA	1	\$ 5,800.00	\$ 5,800.00	\$ 6,148.00	\$ 6,148.00	\$ 5,800.00	\$ 5,800.00
281	635.5491	TIE TO EXISTING CONDUIT	EA	2	\$ 50.00	\$ 100.00	\$ 53.00	\$ 106.00	\$ 50.00	\$ 100.00
282	635.5494	TIE TO EXISTING JUNCTION BOX	EA	1	\$ 50.00	\$ 50.00	\$ 53.00	\$ 53.00	\$ 50.00	\$ 50.00
283	635.5541	WIRELESS IN PAVEMENT TRAFFIC SENSOR	EA	94	\$ 730.00	\$ 68,620.00	\$ 766.50	\$ 72,051.00	\$ 730.00	\$ 68,620.00

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES  
**Project:** IMPROVEMENTS  
 MAPLE STREET FROM MARION ROAD TO CAREER AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.

Bid Estimate: \$ 6,706,012.00

Bidder: D & G Concrete Construction, Inc.

Bidder: T & R Contracting, Inc.

Bidder: Dakota Contracting Corporation

Address: 524 N. SYCAMORE AVENUE, SUITE 1

Budget: \$ 120,095.00

Address: 1408 E. 39th St. N. Sioux Falls, SD

Address: Avenue Sioux Falls, SD

Address: 2208 W. 50th St. Sioux Falls, SD

City/State/Zip: SIOUX FALLS, SD 57110  
 Phone No.: 605.332.9885

Letting Date: 02/04/16  
 Time: 2:15 PM

City/State/Zip: 57104  
 Phone No.: 605.338.8597

City/State/Zip: 57104  
 Phone No.: 605.332.1170

City/State/Zip: 57105  
 Phone No.: 605.336.0500

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
284	SPECIAL	WIRELESS ACCESS POINT	EA	6	\$ 3,160.00	\$ 18,960.00	\$ 3,349.60	\$ 20,097.60	\$ 3,160.00	\$ 18,960.00
285	SPECIAL	WIRELESS REPEATER	EA	7	\$ 2,135.00	\$ 14,945.00	\$ 2,263.10	\$ 15,841.70	\$ 2,135.00	\$ 14,945.00
286	SPECIAL	TRAFFIC SURVEILLANCE CAMERA	EA	1	\$ 4,725.00	\$ 4,725.00	\$ 5,008.50	\$ 5,008.50	\$ 4,725.00	\$ 4,725.00
287	SPECIAL	DISCONNECT SWITCH	EA	1	\$ 555.00	\$ 555.00	\$ 588.30	\$ 588.30	\$ 555.00	\$ 555.00
288	SPECIAL	SURFACE MOUNTED JUNCTION BOX	EA	1	\$ 200.00	\$ 200.00	\$ 212.00	\$ 212.00	\$ 200.00	\$ 200.00
289	SPECIAL	PHOTOCELL CONTROL BOX	EA	1	\$ 100.00	\$ 100.00	\$ 106.00	\$ 106.00	\$ 100.00	\$ 100.00
290	635.5554	DETECTOR HEAD EMERGENCY VEHICLE PREEMPTION	EA	8	\$ 660.00	\$ 5,280.00	\$ 699.60	\$ 5,596.80	\$ 660.00	\$ 5,280.00
291	635.5556	CONTROLLER UNIT	EA	2	\$ 3,400.00	\$ 6,800.00	\$ 3,604.00	\$ 7,208.00	\$ 3,400.00	\$ 6,800.00
292	635.5910	PEDESTRIAN PUSH BUTTON POLE PEDESTRIAN SIGNAL HEAD WITH COUNTDOWN	EA	16	\$ 325.00	\$ 5,200.00	\$ 344.50	\$ 5,512.00	\$ 325.00	\$ 5,200.00
293	635.5922	TIMER	EA	16	\$ 515.00	\$ 8,240.00	\$ 545.90	\$ 8,734.40	\$ 515.00	\$ 8,240.00
294	635.5930	PEDESTRIAN CROSSING SIGN	EA	16	\$ 85.00	\$ 1,360.00	\$ 90.10	\$ 1,441.60	\$ 85.00	\$ 1,360.00
295	635.6970	PEDESTRIAN PUSH BUTTON	EA	16	\$ 160.00	\$ 2,560.00	\$ 169.60	\$ 2,713.60	\$ 160.00	\$ 2,560.00
296	635.8015	1.5" RIGID GALVANIZED STEEL CONDUIT	FT	100	\$ 6.80	\$ 680.00	\$ 7.21	\$ 721.00	\$ 6.80	\$ 680.00
297	635.8020	2" RIGID GALVANIZED STEEL CONDUIT	FT	305	\$ 8.40	\$ 2,562.00	\$ 8.90	\$ 2,714.50	\$ 8.40	\$ 2,562.00
298	635.8025	2.5" RIGID GALVANIZED STEEL CONDUIT	FT	1545	\$ 12.00	\$ 18,540.00	\$ 12.72	\$ 19,652.40	\$ 12.00	\$ 18,540.00
299	635.8030	3" RIGID GALVANIZED STEEL CONDUIT	FT	1115	\$ 13.00	\$ 14,495.00	\$ 13.78	\$ 15,364.70	\$ 13.00	\$ 14,495.00
300	635.8040	4" RIGID GALVANIZED STEEL CONDUIT	FT	110	\$ 18.00	\$ 1,980.00	\$ 19.08	\$ 2,098.80	\$ 18.00	\$ 1,980.00
301	635.8050	5" RIGID GALVANIZED STEEL CONDUIT	FT	20	\$ 30.00	\$ 600.00	\$ 31.80	\$ 636.00	\$ 30.00	\$ 600.00
302	SPECIAL	.75" RIGID CONDUIT SCHEDULE 40	FT	525	\$ 2.85	\$ 1,496.25	\$ 3.02	\$ 1,585.50	\$ 2.85	\$ 1,496.25
303	635.8120	2" RIGID CONDUIT SCHEDULE 40	FT	4855	\$ 3.50	\$ 16,992.50	\$ 3.71	\$ 18,012.05	\$ 3.50	\$ 16,992.50
304	SPECIAL	1.25" RIGID CONDUIT SCHEDULE 80	FT	260	\$ 1.25	\$ 325.00	\$ 1.33	\$ 345.80	\$ 1.25	\$ 325.00
305	635.8230	3" RIGID CONDUIT SCHEDULE 80	FT	510	\$ 6.65	\$ 3,391.50	\$ 7.05	\$ 3,595.50	\$ 6.65	\$ 3,391.50
306	SPECIAL	.5" INNERDUCT SDR 13.5	FT	22995	\$ 1.38	\$ 31,733.10	\$ 1.46	\$ 33,572.70	\$ 1.38	\$ 31,733.10
307	SPECIAL	1.5" INNERDUCT SDR 13.5	FT	195	\$ 1.70	\$ 331.50	\$ 1.80	\$ 351.00	\$ 1.70	\$ 331.50
308	SPECIAL	2/2 1/4 ALUMINUM WIRE	FT	6410	\$ 1.58	\$ 10,127.80	\$ 1.67	\$ 10,704.70	\$ 1.58	\$ 10,127.80
309	635.9014	1/C #4 AWG COPPER WIRE	FT	240	\$ 0.85	\$ 204.00	\$ 0.90	\$ 216.00	\$ 0.85	\$ 204.00
310	635.9302	2/C #14 AWG IMSA COPPER CABLE K1	FT	560	\$ 0.70	\$ 392.00	\$ 0.74	\$ 414.40	\$ 0.70	\$ 392.00
311	635.9303	3/C #14 AWG IMSA COPPER CABLE K1	FT	2105	\$ 0.75	\$ 1,578.75	\$ 0.80	\$ 1,684.00	\$ 0.75	\$ 1,578.75
312	635.9304	4/C #14 AWG IMSA COPPER CABLE K1	FT	1735	\$ 0.90	\$ 1,561.50	\$ 0.95	\$ 1,648.25	\$ 0.90	\$ 1,561.50
313	635.9305	5/C #14 AWG IMSA COPPER CABLE K1	FT	595	\$ 1.00	\$ 595.00	\$ 1.06	\$ 630.70	\$ 1.00	\$ 595.00
314	635.9307	7/C #14 AWG IMSA COPPER CABLE K1	FT	45	\$ 1.20	\$ 54.00	\$ 1.27	\$ 57.15	\$ 1.20	\$ 54.00
315	635.9325	25/C #14 AWG IMSA COPPER CABLE K1	FT	1630	\$ 4.20	\$ 6,846.00	\$ 4.45	\$ 7,253.50	\$ 4.20	\$ 6,846.00
316	635.9650	EMERGENCY VEHICLE PREEMPTION CABLE	FT	2105	\$ 0.70	\$ 1,473.50	\$ 0.74	\$ 1,557.70	\$ 0.70	\$ 1,473.50
317	SPECIAL	UF 14/2 LUMINAIRE WIRE	FT	2430	\$ 0.60	\$ 1,458.00	\$ 0.64	\$ 1,555.20	\$ 0.60	\$ 1,458.00
318	SPECIAL	CAT 5 CABLE FOR WIRELESS ACCESS POINT CAT 5 CABLE FOR TRAFFIC SURVEILLANCE	FT	1240	\$ 1.00	\$ 1,240.00	\$ 1.06	\$ 1,314.40	\$ 1.00	\$ 1,240.00
319	SPECIAL	CAMERA 24 SINGLE MODE/12 MULTIMODE FIBER OPTIC	FT	140	\$ 1.00	\$ 140.00	\$ 1.06	\$ 148.40	\$ 1.00	\$ 140.00
320	SPECIAL	CABLE	FT	6810	\$ 1.85	\$ 12,598.50	\$ 1.96	\$ 13,347.60	\$ 1.85	\$ 12,598.50
321	635.9870	TERMINATE INDIVIDUAL FIBER	EA	24	\$ 48.00	\$ 1,152.00	\$ 50.88	\$ 1,221.12	\$ 48.00	\$ 1,152.00
322	635.9880	TERMINATION ENCLOSURES	EA	3	\$ 1,255.00	\$ 3,765.00	\$ 1,330.30	\$ 3,990.90	\$ 1,255.00	\$ 3,765.00
323	635.9883	PATCH CORDS	EA	3	\$ 38.00	\$ 114.00	\$ 40.28	\$ 120.84	\$ 38.00	\$ 114.00
324	635.9885	FUSION SPLICES	EA	60	\$ 30.00	\$ 1,800.00	\$ 31.80	\$ 1,908.00	\$ 30.00	\$ 1,800.00
325	SPECIAL	BORE CONDUIT REMOVE PAVEMENT MARKING 4" OR	FT	1125	\$ 11.60	\$ 13,050.00	\$ 12.30	\$ 13,837.50	\$ 11.60	\$ 13,050.00
326	110.1400	EQUIVALENT	FT	5502	\$ 0.53	\$ 2,916.06	\$ 0.53	\$ 2,916.06	\$ 0.50	\$ 2,751.00
327	633.0010	COLD APPLIED PLASTIC MARKING 4"	FT	7191	\$ 2.89	\$ 20,781.99	\$ 2.92	\$ 20,997.72	\$ 2.75	\$ 19,775.25
328	633.0015	COLD APPLIED PLASTIC MARKING 6"	FT	2354	\$ 4.73	\$ 11,134.42	\$ 4.77	\$ 11,228.58	\$ 4.50	\$ 10,593.00
329	633.0025	COLD APPLIED PLASTIC MARKING 12"	FT	80	\$ 9.45	\$ 756.00	\$ 9.54	\$ 763.20	\$ 9.00	\$ 720.00
330	633.0030	COLD APPLIED PLASTIC MARKING 24"	FT	866	\$ 18.90	\$ 16,367.40	\$ 19.08	\$ 16,523.28	\$ 18.00	\$ 15,588.00
331	SPECIAL	COLD APPLIED PLASTIC MARKING 7"	FT	9957	\$ 5.25	\$ 52,274.25	\$ 5.25	\$ 52,274.25	\$ 5.00	\$ 49,785.00
332	633.0040	COLD APPLIED PLASTIC MARKING ARROW COLD APPLIED PLASTIC MARKING COMBINATION	EA	70	\$ 262.50	\$ 18,375.00	\$ 265.00	\$ 18,550.00	\$ 250.00	\$ 17,500.00
333	633.0045	ARROW	EA	8	\$ 367.50	\$ 2,940.00	\$ 371.00	\$ 2,968.00	\$ 350.00	\$ 2,800.00
334	633.0062	COLD APPLIED PLASTIC MARKING SYMBOL	EA	26	\$ 315.00	\$ 8,190.00	\$ 318.00	\$ 8,268.00	\$ 300.00	\$ 7,800.00
335	633.1100	EPOXY PAVEMENT MARKING PAINT 4" WHITE	FT	3640	\$ 0.79	\$ 2,875.60	\$ 0.80	\$ 2,912.00	\$ 0.75	\$ 2,730.00
336	633.1105	EPOXY PAVEMENT MARKING PAINT 4" YELLOW	FT	3731	\$ 0.79	\$ 2,947.49	\$ 0.80	\$ 2,984.80	\$ 0.75	\$ 2,798.25
337	633.1130	EPOXY PAVEMENT MARKING PAINT 24" WHITE	FT	479	\$ 4.20	\$ 2,011.80	\$ 4.24	\$ 2,030.96	\$ 4.00	\$ 1,916.00
338	633.1135	EPOXY PAVEMENT MARKING PAINT 24" YELLOW SURFACE PREPARATION FOR PAVEMENT	FT	229	\$ 4.20	\$ 961.80	\$ 4.24	\$ 970.96	\$ 4.00	\$ 916.00
339	633.1180	MARKING 4" SURFACE PREPARATION FOR PAVEMENT	FT	7371	\$ 0.26	\$ 1,916.46	\$ 0.27	\$ 1,990.17	\$ 0.25	\$ 1,842.75
340	633.1186	MARKING 24" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	708	\$ 2.10	\$ 1,486.80	\$ 2.12	\$ 1,500.96	\$ 2.00	\$ 1,416.00
341	633.5000	4" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	7191	\$ 0.53	\$ 3,811.23	\$ 0.53	\$ 3,811.23	\$ 0.50	\$ 3,595.50
342	633.5002	6" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	2354	\$ 0.79	\$ 1,859.66	\$ 0.80	\$ 1,883.20	\$ 0.75	\$ 1,765.50
343	633.5010	12" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	80	\$ 1.58	\$ 126.40	\$ 1.59	\$ 127.20	\$ 1.50	\$ 120.00
344	633.5015	24" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	866	\$ 3.15	\$ 2,727.90	\$ 3.18	\$ 2,753.88	\$ 3.00	\$ 2,598.00
345	SPECIAL	7" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	9957	\$ 0.79	\$ 7,866.03	\$ 0.80	\$ 7,965.60	\$ 0.75	\$ 7,467.75
346	SPECIAL	ARROW GROOVE PAVEMENT FOR PAVEMENT MARKING	EA	70	\$ 47.25	\$ 3,307.50	\$ 47.70	\$ 3,339.00	\$ 45.00	\$ 3,150.00
347	SPECIAL	COMBINATION ARROW	EA	8	\$ 57.75	\$ 462.00	\$ 58.30	\$ 466.40	\$ 55.00	\$ 440.00

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES

**Project:** IMPROVEMENTS  
MAPLE STREET FROM MARION ROAD TO CAREER

**Location:** AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.	Bid Estimate: \$ 6,706,012.00	Bidder: D & G Concrete Construction, Inc.	Bidder: T & R Contracting, Inc.	Bidder: Dakota Contracting Corporation
Address: 524 N. SYCAMORE AVENUE, SUITE 1	Budget: \$ 120,095.00	Address: 1408 E. 39th St. N. Sioux Falls, SD	Address: 5000 N. Gulby Avenue Sioux Falls, SD	Address: 2208 W. 50th St. Sioux Falls, SD
City/State/Zip: SIOUX FALLS, SD 57110	Letting Date: 02/04/16	City/State/Zip: 57104	City/State/Zip: 57104	City/State/Zip: 57105
Phone No.: 605.332.9685	Time: 2:15 PM	Phone No.: 605.338.8597	Phone No.: 605.332.1170	Phone No.: 605.336.0500

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
GROOVE PAVEMENT FOR PAVEMENT MARKING										
348		SPECIAL SYMBOL	EA	26	\$ 105.00	\$ 2,730.00	\$ 106.00	\$ 2,756.00	\$ 100.00	\$ 2,600.00
349	110.5020	SALVAGE TRAFFIC SIGN	EA	36	\$ 10.50	\$ 378.00	\$ 10.60	\$ 381.60	\$ 10.00	\$ 360.00
350	110.5021	SALVAGE TRAFFIC SIGN FOR RESET	EA	28	\$ 10.50	\$ 294.00	\$ 10.60	\$ 296.80	\$ 10.00	\$ 280.00
351		SPECIAL RESET SALVAGED TRAFFIC SIGN/POST	EA	28	\$ 10.50	\$ 294.00	\$ 10.60	\$ 296.80	\$ 10.00	\$ 280.00
352	632.1320	2X2" PERFORATED TUBE POST	FT	448	\$ 8.40	\$ 3,763.20	\$ 8.48	\$ 3,799.04	\$ 8.00	\$ 3,584.00
353	632.1330	2.25X2.25" PERFORATED TUBE POST	FT	157.5	\$ 9.45	\$ 1,488.38	\$ 9.54	\$ 1,502.55	\$ 9.00	\$ 1,417.50
354	632.1340	2.5X2.5" PERFORATED TUBE POST FURNISH SHEET ALUMINUM SIGN WITH	FT	67.5	\$ 10.50	\$ 708.75	\$ 10.60	\$ 715.50	\$ 10.00	\$ 675.00
355		SPECIAL REFLECTIVE SHEETING	SF	367	\$ 21.00	\$ 7,707.00	\$ 21.20	\$ 7,780.40	\$ 20.00	\$ 7,340.00
356	632.3060	INSTALL TRAFFIC SIGN ON POST	EA	61	\$ 15.75	\$ 960.75	\$ 15.90	\$ 969.90	\$ 15.00	\$ 915.00
357	632.3065	INSTALL TRAFFIC SIGN ON STREET LIGHT	EA	12	\$ 15.75	\$ 189.00	\$ 15.90	\$ 190.80	\$ 15.00	\$ 180.00
358	632.3070	INSTALL TRAFFIC SIGN ON MAST ARM	EA	4	\$ 525.00	\$ 2,100.00	\$ 530.00	\$ 2,120.00	\$ 500.00	\$ 2,000.00
359		SPECIAL PERMANENT TYPE III BARRICADES	EA	7	\$ 315.00	\$ 2,205.00	\$ 318.00	\$ 2,226.00	\$ 300.00	\$ 2,100.00
360		SPECIAL LOOSEN SUBGRADE	ST	1115	\$ 1.61	\$ 1,795.15	\$ 1.59	\$ 1,772.85	\$ 1.50	\$ 1,672.50
361		SPECIAL SAND DRAINAGE MATERIAL	TON	210	\$ 32.10	\$ 6,741.00	\$ 31.80	\$ 6,678.00	\$ 30.00	\$ 6,300.00
362		SPECIAL AERATED BEARING LAYER PLACING CONCRETE FOR FURNISHED AMENDED	TON	445	\$ 24.08	\$ 10,715.60	\$ 23.85	\$ 10,613.25	\$ 22.00	\$ 9,790.00
363		SPECIAL MEDIAN TOPSOIL	CY	628	\$ 32.10	\$ 20,158.80	\$ 31.80	\$ 19,970.40	\$ 32.00	\$ 20,096.00
364	635.8120	2" RIGID CONDUIT SCHEDULE 40 IRRIGATION 4" SLOTTED CORRUGATED POLYETHYLENE	FT	646	\$ 5.35	\$ 3,456.10	\$ 5.30	\$ 3,423.80	\$ 5.00	\$ 3,230.00
365	680.0440	DRAINAGE TUBING	FT	1565	\$ 2.14	\$ 3,349.10	\$ 2.12	\$ 3,317.80	\$ 3.00	\$ 4,695.00
366	731.0100	FERTILIZING 1 GALLON PERENNIAL PLANT FURNISH AND	LB	1500	\$ 0.64	\$ 960.00	\$ 0.64	\$ 960.00	\$ 0.60	\$ 900.00
367	735.0110	PLANT 2" CALIPER DECIDUOUS TREE FURNISH AND	EA	204	\$ 19.26	\$ 3,929.04	\$ 19.08	\$ 3,892.32	\$ 18.00	\$ 3,672.00
368	735.2220	PLANT 1 GALLON ORNAMENTAL GRASS FURNISH AND	EA	19	\$ 347.75	\$ 6,607.25	\$ 344.50	\$ 6,545.50	\$ 325.00	\$ 6,175.00
369	735.5010	PLANT	EA	1220	\$ 19.26	\$ 23,497.20	\$ 19.08	\$ 23,277.60	\$ 18.00	\$ 21,960.00
370	900.5152	WEED BARRIER FABRIC	SY	1115	\$ 0.21	\$ 234.15	\$ 0.21	\$ 234.15	\$ 0.20	\$ 223.00
371	999.5157	4" DEPTH SHREDDED BARK MULCH	SY	1115	\$ 8.03	\$ 8,953.45	\$ 7.95	\$ 8,864.25	\$ 7.50	\$ 8,362.50
372		SPECIAL PRE-EMERGENT HERBICIDE	SY	1115	\$ 0.13	\$ 144.95	\$ 0.13	\$ 144.95	\$ 0.12	\$ 133.80
373		SPECIAL 1 1/2" COPPER WATER SERVICE	LF	45	\$ 55.96	\$ 2,518.20	\$ 29.68	\$ 1,335.60	\$ 28.00	\$ 1,260.00
374		SPECIAL WATER METER BACKFLOW AND ENCLOSURE	EA	3	\$ 8,453.00	\$ 25,359.00	\$ 8,374.00	\$ 25,122.00	\$ 7,900.00	\$ 23,700.00
375		SPECIAL IRRIGATION CONTROLLER	EA	3	\$ 1,070.00	\$ 3,210.00	\$ 1,060.00	\$ 3,180.00	\$ 1,000.00	\$ 3,000.00
376		SPECIAL IRRIGATION RAIN SENSOR	EA	3	\$ 160.50	\$ 481.50	\$ 159.00	\$ 477.00	\$ 150.00	\$ 450.00
377		SPECIAL DROP CONTROL ZONE KIT IRRIGATION DRIP SYSTEM OPERATOR	EA	3	\$ 321.00	\$ 963.00	\$ 318.00	\$ 954.00	\$ 300.00	\$ 900.00
378		SPECIAL INDICATOR	EA	6	\$ 53.50	\$ 321.00	\$ 53.00	\$ 318.00	\$ 50.00	\$ 300.00
379		SPECIAL IRRIGATION DRIPLINE FLUSH VALVE	EA	6	\$ 107.00	\$ 642.00	\$ 106.00	\$ 636.00	\$ 100.00	\$ 600.00
380		SPECIAL IRRIGATION LANDSCAPE DRIPLINE	SF	7900	\$ 0.54	\$ 4,266.00	\$ 0.53	\$ 4,187.00	\$ 0.50	\$ 3,950.00
381		SPECIAL IRRIGATION 1 1/4" CI 200 PVC MAINLINE	LF	138	\$ 2.14	\$ 295.32	\$ 2.12	\$ 292.56	\$ 2.00	\$ 276.00
382		SPECIAL IRRIGATION 1" CI 200 POLY LATERAL LINE	LF	1511	\$ 2.14	\$ 3,233.54	\$ 2.12	\$ 3,203.32	\$ 2.00	\$ 3,022.00
383		SPECIAL IRRIGATION 1 1/4" CI 200 POLY LATERAL LINE	LF	125	\$ 2.14	\$ 267.50	\$ 2.12	\$ 265.00	\$ 2.00	\$ 250.00
384		SPECIAL BOULDER FEATURES	EA	9	\$ 5,328.23	\$ 47,954.07	\$ 6,000.00	\$ 54,000.00	\$ 5,400.00	\$ 48,600.00
385		SPECIAL METAL GRASS FEATURE	EA	27	\$ 724.87	\$ 19,571.49	\$ 718.10	\$ 19,388.70	\$ 735.00	\$ 19,845.00
386	634.0420	TYPE C ADVANCE WARNING ARROW PANEL	EA	2	\$ 2,625.00	\$ 5,250.00	\$ 2,650.00	\$ 5,300.00	\$ 2,500.00	\$ 5,000.00
387	450.4528	60" RCP ARCH FLARED END FURNISH	EA	1	\$ 1,560.00	\$ 1,560.00	\$ 1,537.00	\$ 1,537.00	\$ 1,450.00	\$ 1,450.00
388	450.4529	60" RCP ARCH FLARED END INSTALL	EA	1	\$ 364.00	\$ 364.00	\$ 424.00	\$ 424.00	\$ 400.00	\$ 400.00

**TOTAL GROSS BASE BID**

Total Bid	\$ 6,595,454.98	Total Bid	\$ 6,733,261.00	Total Bid	\$ 7,396,300.80
-----------	-----------------	-----------	-----------------	-----------	-----------------

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES  
**Project:** IMPROVEMENTS  
 MAPLE STREET FROM MARION ROAD TO CAREER  
**Location:** AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.

Bid Estimate: \$ 6,706,012.00

Bidder: BX Civil & Construction, Inc.

Address: 524 N. SYCAMORE AVENUE, SUITE 1

Budget: \$ 120,095.00

Address: PO Box 187

City/State/Zip: SIOUX FALLS, SD 57110  
 Phone No.: 605.332.9885

Letting Date: 02/04/16  
 Time: 2:15 PM

City/State/Zip: Dell Rapids, SD 57022  
 Phone No.: 605.428.5483

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price
1	9.0010	MOBILIZATION	LS	1	\$ 400,000.00	\$ 400,000.00
2	100.0020	CLEAR AND GRUB TREE	EA	24	\$ 296.00	\$ 7,104.00
3	100.0100	CLEARING	LS	1	\$ 4,370.00	\$ 4,370.00
4	110.0300	REMOVE CONCRETE CURB AND GUTTER	FT	254	\$ 8.50	\$ 2,159.00
5	110.0500	REMOVE PIPE CULVERT	FT	349	\$ 11.50	\$ 4,013.50
6	110.0510	REMOVE PIPE END SECTION	EA	6	\$ 176.00	\$ 1,056.00
7	110.0600	REMOVE FENCE	FT	4002	\$ 0.50	\$ 2,001.00
8	110.1010	REMOVE ASPHALT CONCRETE PAVEMENT	SY	19561	\$ 2.00	\$ 39,122.00
9	110.1100	REMOVE CONCRETE PAVEMENT	SY	673	\$ 4.10	\$ 2,759.30
10	110.1140	REMOVE CONCRETE SIDEWALK	SY	53	\$ 4.10	\$ 217.30
11	110.4000	SALVAGE CRASH CUSHION	EA	4	\$ 162.00	\$ 648.00
		SALVAGE MOVABLE F SHAPE CONCRETE				
12		SPECIAL BARRIER	EA	24	\$ 95.00	\$ 2,280.00
13		SPECIAL REMOVE BOX CULVERT SLOPED END SECTIONS	EA	12	\$ 950.00	\$ 11,400.00
14	110.5451	SALVAGE RIPRAP	TON	119	\$ 17.50	\$ 2,082.50
15	110.7510	REMOVE PIPE END SECTION FOR RESET	EA	3	\$ 234.00	\$ 702.00
16	110.8100	SAW EXISTING ASPHALT	FT	223	\$ 4.30	\$ 958.90
17	110.8110	SAW EXISTING PCC CONCRETE	FT	454	\$ 4.50	\$ 2,043.00
18	120.0010	UNCLASSIFIED EXCAVATION	CY	42290	\$ 2.40	\$ 101,496.00
19	120.0100	UNCLASSIFIED EXCAVATION DIGOUTS	CY	300	\$ 9.50	\$ 2,850.00
		UNCLASSIFIED EXCAVATION GRADE				
20	120.0150	STABILIZATION	CY	1800	\$ 7.90	\$ 14,220.00
21	120.0600	CONTRACTOR FURNISHED BORROW	CY	31248	\$ 6.50	\$ 203,112.00
22	120.0480	SCARIFY AND RECOMPACT SUBGRADE	SY	24029	\$ 0.50	\$ 12,014.50
23	120.1000	MUCK EXCAVATION	CY	500	\$ 6.90	\$ 3,450.00
24	120.6000	WATER FOR DUST CONTROL	MG	200	\$ 17.00	\$ 3,400.00
25	120.6100	WATER FOR EMBANKMENT	MG	508	\$ 13.00	\$ 6,604.00
26	230.0010	PLACING TOPSOIL	CY	5577	\$ 6.00	\$ 33,462.00
27	230.0020	PLACING CONTRACTOR FURNISHED TOPSOIL	CY	201	\$ 29.50	\$ 5,929.50
28	230.0300	SALVAGE TOPSOIL	CY	5577	\$ 2.70	\$ 15,057.90
29	250.0020	INCIDENTAL WORK GRADING	LS	1	\$ 4,570.00	\$ 4,570.00
30	380.9010	TEMPORARY GRAVEL CROSSING	EA	5	\$ 706.00	\$ 3,530.00
31	620.0020	TYPE 2 RIGHT OF WAY FENCE	FT	6649	\$ 2.90	\$ 19,282.10
32	620.1020	2 POST PANEL	EA	52	\$ 164.00	\$ 8,528.00
33	620.1030	3 POST PANEL	EA	6	\$ 181.00	\$ 1,086.00
34	950.5700	LOCATING UTILITY	EA	5	\$ 176.00	\$ 880.00
35	950.5710	VERIFY UTILITY	EA	2	\$ 176.00	\$ 352.00
36	999.0021	REMOVE AND RESET MAILBOX AND POST	EA	2	\$ 117.00	\$ 234.00
37	999.0023	TEMPORARY MAILBOX	EA	2	\$ 117.00	\$ 234.00
38		SPECIAL CONTRACTOR FURNISHED FIELD OFFICE	LS	1	\$ 10,900.00	\$ 10,900.00
39		SPECIAL BENCHMARK MONUMENT	EA	2	\$ 262.00	\$ 524.00
40	634.0010	FLAGGING	HR	20	\$ 41.50	\$ 830.00
41	634.0100	TRAFFIC CONTROL	UNIT	2446	\$ 2.30	\$ 5,625.80
42		SPECIAL TRAFFIC CONTROL SPECIAL SIGNS	UNIT	1504	\$ 2.90	\$ 4,361.60
43	634.0120	TRAFFIC CONTROL MISCELLANEOUS	LS	1	\$ 30,100.00	\$ 30,100.00
44	634.0640	TEMPORARY PAVEMENT MARKING	FT	7630	\$ 0.20	\$ 1,526.00
		CONTRACTOR FURNISHED PORTABLE				
45	634.1215	CHANGEABLE MESSAGE SIGN	EA	4	\$ 5,850.00	\$ 23,400.00
46		SPECIAL TEMPORARY SIGNAL WORKS	LF	1	\$ 7,090.00	\$ 7,090.00
47	110.1700	REMOVE SILT FENCE	ST	4792	\$ 0.30	\$ 1,437.60
48	120.6300	WATER FOR VEGETATION	MG	1142	\$ 5.30	\$ 6,052.60
49	831.0110	TYPE B DRAINAGE FABRIC	SY	430	\$ 3.50	\$ 1,505.00
50	700.0110	CLASS A RIPRAP	TON	189	\$ 44.50	\$ 8,410.50
51	700.0210	CLASS B RIPRAP	TON	57	\$ 44.50	\$ 2,536.50
52	700.0310	CLASS C RIPRAP	TON	535	\$ 44.50	\$ 23,807.50
53	730.0300	BOULEVARD TURF MIX	LB	182	\$ 10.50	\$ 1,911.00
		WETLAND SEED MIXTURE 1 BENCH/UPLAND				
54	730.0302	BUFFER	LB	181	\$ 14.50	\$ 2,624.50
55	730.0303	WETLAND SEED MIXTURE 2 SIDE SLOPE	LB	232	\$ 19.50	\$ 4,524.00
56	731.0100	FERTILIZING	LB	1802	\$ 0.70	\$ 1,261.40
57	731.0200	WEED CONTROL	SY	34878	\$ 0.10	\$ 3,487.80
58	731.0210	WEED CONTROL PROJECT	LS	1	\$ 880.00	\$ 880.00
59	732.0200	FIBER MULCHING	TON	7.2	\$ 1,230.00	\$ 8,856.00
60	732.0300	BONDED FIBER MATRIX	TON	7	\$ 1,810.00	\$ 12,670.00
61	732.0400	SOIL STABILIZER	ACRE	7	\$ 1,140.00	\$ 7,980.00
62	734.0135	TURF REINFORCEMENT MAT	SY	2363	\$ 5.20	\$ 12,287.60
63	734.0151	9" DIAMETER EROSION CONTROL WATTLE	FT	192	\$ 3.50	\$ 672.00
64	734.0405	ROCK CHECK DAM	TON	80	\$ 38.00	\$ 3,040.00
65	734.0601	SILT FENCE	FT	4792	\$ 3.40	\$ 16,292.80
66	734.0610	MUCKING SILT FENCE	CY	200	\$ 4.10	\$ 820.00
67	734.0620	REPAIR SILT FENCE	FT	700	\$ 0.50	\$ 350.00
68	734.0850	INLET PROTECTION	EA	70	\$ 88.00	\$ 6,160.00
69	734.5010	SWEEPING	HR	20	\$ 124.00	\$ 2,480.00
70	734.6001	TEMPORARY VEHICLE TRACKING CONTROL	EA	6	\$ 591.00	\$ 3,546.00
71	734.6006	CONCRETE WASHOUT FACILITY	EA	7	\$ 1,560.00	\$ 10,920.00
72		SPECIAL TEMPORARY SEDIMENT TRAP	EA	3	\$ 4,140.00	\$ 12,420.00

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES

**Project:** IMPROVEMENTS  
MAPLE STREET FROM MARION ROAD TO CAREER

**Location:** AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.

Bid Estimate: \$ 6,706,012.00

Bidder: BX Civil & Construction, Inc.

Address: 524 N. SYCAMORE AVENUE, SUITE 1

Budget: \$ 120,095.00

Address: PO Box 187

City/State/Zip: SIOUX FALLS, SD 57110  
Phone No.: 605.332.9885

Letting Date: 02/04/16  
Time: 2:15 PM

City/State/Zip: Dell Rapids, SD 57022  
Phone No.: 605.428.5483

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price
73	SPECIAL	TEMPORARY SEDIMENT BASIN	EA	1	\$ 5,910.00	\$ 5,910.00
74	SPECIAL	12" PVC DRAIN PIPE	FT	42	\$ 27.50	\$ 1,155.00
75	450.0114	15" RCP CLASS 4 FURNISH	FT	359	\$ 20.00	\$ 7,180.00
76	450.0120	15" RCP INSTALL	FT	359	\$ 24.50	\$ 8,795.50
77	450.0123	18" RCP CLASS 3 FURNISH	FT	24	\$ 29.50	\$ 708.00
78	450.0130	18" RCP INSTALL	FT	24	\$ 25.50	\$ 612.00
79	450.0143	24" RCP CLASS 3 FURNISH	FT	464	\$ 35.00	\$ 16,240.00
80	450.0150	24" RCP INSTALL	FT	464	\$ 28.00	\$ 12,992.00
81	450.0163	30" RCP CLASS 3 FURNISH	FT	283	\$ 48.00	\$ 13,584.00
82	450.0170	30" RCP INSTALL	FT	283	\$ 35.00	\$ 9,905.00
83	450.0183	36" RCP CLASS 3 FURNISH	FT	178	\$ 69.00	\$ 12,282.00
84	450.0190	36" RCP INSTALL	FT	178	\$ 40.00	\$ 7,120.00
85	450.0193	42" RCP CLASS 3 FURNISH	FT	2161	\$ 97.00	\$ 209,617.00
86	450.0200	42" RCP INSTALL	FT	2161	\$ 42.00	\$ 90,762.00
87	450.0213	54" RCP CLASS 3 FURNISH	FT	16	\$ 176.00	\$ 2,816.00
88	450.0220	54" RCP INSTALL	FT	16	\$ 58.50	\$ 936.00
89	450.0408	18" RCP BEND FURNISH	EA	1	\$ 468.00	\$ 468.00
90	450.0409	18" RCP BEND INSTALL	EA	1	\$ 351.00	\$ 351.00
91	450.0416	24" RCP BEND FURNISH	EA	1	\$ 644.00	\$ 644.00
92	450.0417	24" RCP BEND INSTALL	EA	1	\$ 351.00	\$ 351.00
93	450.0428	36" RCP BEND FURNISH	EA	1	\$ 1,290.00	\$ 1,290.00
94	450.0429	36" RCP BEND INSTALL	EA	1	\$ 468.00	\$ 468.00
95	450.2008	18" RCP FLARED END FURNISH	EA	1	\$ 468.00	\$ 468.00
96	450.2009	18" RCP FLARED END INSTALL	EA	2	\$ 293.00	\$ 586.00
97	450.2016	24" RCP FLARED END FURNISH	EA	5	\$ 497.00	\$ 2,485.00
98	450.2017	24" RCP FLARED END INSTALL	EA	5	\$ 293.00	\$ 1,465.00
99	450.2024	30" RCP FLARED END FURNISH	EA	2	\$ 556.00	\$ 1,112.00
100	450.2025	30" RCP FLARED END INSTALL	EA	2	\$ 351.00	\$ 702.00
101	450.2032	42" RCP FLARED END FURNISH	EA	1	\$ 880.00	\$ 880.00
102	450.2033	42" RCP FLARED END INSTALL	EA	1	\$ 468.00	\$ 468.00
103	450.2304	18" RCP SAFETY END FURNISH	EA	1	\$ 468.00	\$ 468.00
104	450.2307	18" RCP SAFETY END INSTALL	EA	1	\$ 351.00	\$ 351.00
105	450.2308	24" RCP SAFETY END FURNISH	EA	1	\$ 702.00	\$ 702.00
106	450.2311	24" RCP SAFETY END INSTALL	EA	1	\$ 351.00	\$ 351.00
107	450.3053	48" RCP ARCH CLASS 3 FURNISH	FT	622	\$ 164.00	\$ 102,008.00
108	450.3060	48" RCP ARCH INSTALL	FT	622	\$ 47.00	\$ 29,234.00
109	450.3063	54" RCP ARCH CLASS 3 FURNISH	FT	86	\$ 199.00	\$ 17,114.00
110	450.3070	54" RCP ARCH INSTALL	FT	86	\$ 52.50	\$ 4,515.00
111	450.3073	60" RCP ARCH CLASS 3 FURNISH	FT	40	\$ 257.00	\$ 10,280.00
112	450.03080	60" RCP ARCH INSTALL	FT	40	\$ 58.50	\$ 2,340.00
113	462.0100	CLASS M6 CONCRETE	CY	158.25	\$ 659.00	\$ 104,286.75
114	480.0100	REINFORCING STEEL	LB	23570	\$ 1.50	\$ 35,355.00
115	670.1200	TYPE B FRAME AND GRATE ASSEMBLY	EA	4	\$ 639.00	\$ 2,556.00
116	671.0102	ADJUST JUNCTION BOX CONCRETE STREETS	EA	5	\$ 501.00	\$ 2,505.00
117	671.6100	TYPE Y MANHOLE FRAME AND LID 4" SLOTTED CORRUGATED POLYETHYLENE	EA	26	\$ 242.00	\$ 6,292.00
118	680.0440	DRAINAGE TUBING	FT	1587	\$ 11.50	\$ 18,250.50
119	950.5300	MANHOLE FRAME AND COVER 9"	EA	5	\$ 457.00	\$ 2,285.00
120	110.0520	REMOVE SEWER PIPE	FT	316	\$ 23.50	\$ 7,426.00
121	110.1461	REMOVE SANITARY SEWER MANHOLE	EA	2	\$ 585.00	\$ 1,170.00
122	260.7010	TRENCH STABILIZATION MATERIAL	TON	200	\$ 21.00	\$ 4,200.00
123	950.0103	8" SANITARY SEWER PIPE 10-12' DEEP	FT	1103	\$ 23.50	\$ 25,920.50
124	950.0104	8" SANITARY SEWER PIPE 12-14' DEEP	FT	837	\$ 27.00	\$ 22,599.00
125	950.0105	8" SANITARY SEWER PIPE 14-16' DEEP	FT	328	\$ 29.50	\$ 9,676.00
126	950.0106	8" SANITARY SEWER PIPE 16-18' DEEP	FT	497	\$ 31.50	\$ 15,655.50
127	950.0107	8" SANITARY SEWER PIPE 18-20' DEEP	FT	570	\$ 34.00	\$ 19,380.00
128	950.0108	8" SANITARY SEWER PIPE 20-22' DEEP	FT	24	\$ 52.50	\$ 1,260.00
129	950.0301	12" SANITARY SEWER PIPE 6-8' DEEP	FT	22	\$ 30.50	\$ 671.00
130	9500302	12" SANITARY SEWER PIPE 8-10' DEEP	FT	152	\$ 33.00	\$ 5,016.00
131	950.0303	12" SANITARY SEWER PIPE 10-12' DEEP	FT	23	\$ 35.00	\$ 805.00
132	950.0604	21" SANITARY SEWER PIPE 12-14' DEEP	FT	97	\$ 41.00	\$ 3,977.00
133	950.2000	8" SANITARY SEWER PIPE BEDDING MATERIAL	FT	3359	\$ 5.90	\$ 19,818.10
134	950.2002	12" SANITARY SEWER PIPE BEDDING MATERIAL	FT	197	\$ 8.00	\$ 1,576.00
135	950.2005	21" SANITARY SEWER PIPE BEDDING MATERIAL	FT	97	\$ 11.50	\$ 1,115.50
136	950.3003	8X6" SEWER WYE/TAP	EA	4	\$ 293.00	\$ 1,172.00
137	950.3201	6" SEWER CAPS/PLUGS	EA	4	\$ 29.50	\$ 118.00
138	950.3202	8" SEWER CAPS/PLUGS	EA	11	\$ 146.00	\$ 1,606.00
139	950.3102	8" SEWER COUPLINGS	EA	1	\$ 176.00	\$ 176.00
140	SPECIAL	21" SEWER COUPLINGS	EA	2	\$ 293.00	\$ 586.00
141	950.4003	48" MANHOLE 10-12' DEEP	EA	3	\$ 2,340.00	\$ 7,020.00
142	950.4004	48" MANHOLE 12-14' DEEP	EA	3	\$ 2,570.00	\$ 7,710.00
143	950.4007	48" MANHOLE 18-20" DEEP	EA	2	\$ 3,510.00	\$ 7,020.00
144	950.4104	48" LINED MANHOLE 12-14' DEEP	EA	1	\$ 6,080.00	\$ 6,080.00
145	950.4106	48" LINED MANHOLE 16-18" DEEP	EA	1	\$ 8,300.00	\$ 8,300.00
146	950.4204	60" LINED MANHOLE 12-14' DEEP	EA	1	\$ 10,500.00	\$ 10,500.00
147	950.4206	60" LINED MANHOLE 16-18' DEEP	EA	1	\$ 11,600.00	\$ 11,600.00



MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES  
**Project:** IMPROVEMENTS  
 MAPLE STREET FROM MARION ROAD TO CAREER  
**Location:** AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.

Bid Estimate: \$ 6,706,012.00

Bidder: BX Civil & Construction, Inc.

Address: 524 N. SYCAMORE AVENUE, SUITE 1

Budget: \$ 120,095.00

Address: PO Box 187

City/State/Zip: SIOUX FALLS, SD 57110  
 Phone No.: 605.332.9685

Letting Date: 02/04/16  
 Time: 2:15 PM

City/State/Zip: Dell Rapids, SD 57022  
 Phone No.: 605.428.5483

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price
148	950.4209	60" LINED MANHOLE 22-24" DEEP	EA	1	\$ 14,300.00	\$ 14,300.00
149	950.4700	MANHOLE DROP SECTION	EA	1	\$ 940.00	\$ 940.00
150	950.4802	8" BOOTS FOR MANHOLE	EA	28	\$ 117.00	\$ 3,276.00
151	950.4804	12" BOOTS FOR MANHOLE	EA	3	\$ 176.00	\$ 528.00
152	950.4807	21" BOOS FOR MANHOLE	EA	6	\$ 322.00	\$ 1,932.00
153	950.4901	6" SEWER SERVICE RISER PIPE	FT	82	\$ 29.50	\$ 2,419.00
154	950.4951	6" SANITARY SEWER SERVICE	FT	60	\$ 29.50	\$ 1,770.00
155	950.5010	RECONSTRUCT MANHOLE	EA	4	\$ 4,680.00	\$ 18,720.00
156	950.5200	TRENCH DEWATERING	LS	1	\$ 1,760.00	\$ 1,760.00
157	950.5250	SANITARY SEWER TEMPORARY BYPASS	LS	1	\$ 5,850.00	\$ 5,850.00
158	950.5300	MANHOLE FRAME AND COVER 9" MANHOLE FRAME WITH BOLD DOWN COVER	EA	12	\$ 410.00	\$ 4,920.00
159	950.5310	PLATE MANHOLE FRAME W/BOLD DOWN COVER PLATE	EA	4	\$ 702.00	\$ 2,808.00
160	SPECIAL	SALVAGE/REINSTALL	EA	1	\$ 234.00	\$ 234.00
161	950.5320	MANHOLE EXTERNAL FRAME SEAL	EA	17	\$ 250.00	\$ 4,250.00
162	950.5401	MANHOLE MARKER TYPE 1	EA	6	\$ 176.00	\$ 1,056.00
163	950.5410	MANHOLE CONSTRUCTION PLATE MARKER	EA	19	\$ 164.00	\$ 3,116.00
164	950.5600	MANHOLE EXFILTRATION/VACUUM TEST	EA	13	\$ 293.00	\$ 3,809.00
165	950.5610	SANITARY SEWER EXFILTRATION TESTING	FT	3554	\$ 0.90	\$ 3,198.60
166	950.5620	PVC SEWER PIPE DEFLECTION TEST	FT	2831	\$ 0.90	\$ 2,547.90
167	110.1910	REMOVE FIRE HYDRANT	EA	4	\$ 410.00	\$ 1,640.00
168	110.1970	REMOVE WATER MAIN	FT	36	\$ 23.50	\$ 846.00
169	900.0201	6" C900 DR 18 PVC WATERMAIN	FT	350	\$ 25.50	\$ 8,925.00
170	900.0202	8" C900 DR 18 PVC WATERMAIN	FT	463	\$ 25.50	\$ 11,806.50
171	900.0105	16" DUCTILE IRON WATERMAIN	FT	343	\$ 70.00	\$ 24,010.00
172	900.0403	8" MJ GATE VALVE WITH BOX	EA	1	\$ 1,640.00	\$ 1,640.00
173	SPECIAL	16" MJ GATE VALVE WITH BOX	EA	1	\$ 7,250.00	\$ 7,250.00
174	900.0450	VALVE BOX ADJUSTMENT	EA	24	\$ 124.00	\$ 2,976.00
175	900.0451	VALVE BOX EXTENSION	EA	2	\$ 117.00	\$ 234.00
176	900.0501	6" MJ ELBOW 11.25/22.5/45 DEGREE	EA	5	\$ 410.00	\$ 2,050.00
177	900.0502	8" MJ ELBOW 11.25/22.5/45 DEGREE	EA	4	\$ 468.00	\$ 1,872.00
178	900.0718	16X8" MJ TEE	EA	1	\$ 1,170.00	\$ 1,170.00
179	900.0802	8X6" MJ REDUCER	EA	4	\$ 410.00	\$ 1,640.00
180	900.1002	8" MJ PLUG	EA	2	\$ 117.00	\$ 234.00
181	900.1005	16" MJ PLUG	EA	1	\$ 1,170.00	\$ 1,170.00
182	900.1205	16" MJ LONG SLEEVE	EA	1	\$ 1,170.00	\$ 1,170.00
183	900.1401	6" MJ RETAINER GLAND	EA	20	\$ 70.00	\$ 1,400.00
184	900.1402	8" MJ RETAINER GLAND	EA	15	\$ 88.00	\$ 1,320.00
185	900.1405	16" MJ RETAINER GLAND	EA	8	\$ 234.00	\$ 1,872.00
186	900.1502	FIRE HYDRANT	EA	11	\$ 3,280.00	\$ 36,080.00
187	900.1506	24" FIRE HYDRANT EXTENSION	EA	1	\$ 1,050.00	\$ 1,050.00
188	900.1507	TEMPORARY FIRE HYDRANT	EA	1	\$ 1,400.00	\$ 1,400.00
189	900.1701	6" WATERMAIN ADJUSTMENT	EA	1	\$ 1,760.00	\$ 1,760.00
190	900.1750	CONNECT TO EXISTING WATERMAIN	EA	5	\$ 468.00	\$ 2,340.00
191	900.1751	CUT AND TIE TO EXISTING WATERMAIN WATER SERVICE TRENCH EXCAVATING AND	EA	1	\$ 585.00	\$ 585.00
192	900.6000	BACKFILLING 1.5" COPPER WATER SERVICE FURNISH AND	FT	97	\$ 17.50	\$ 1,697.50
193	SPECIAL	INSTALL EXCAVATION/BACKFILL FOR CITY FURNISHED	FT	97	\$ 17.50	\$ 1,697.50
194	900.6004	SMITH TAP	EA	8	\$ 1,170.00	\$ 9,360.00
195	900.8001	6" WATERMAIN BEDDING MATERIAL	FT	350	\$ 4.10	\$ 1,435.00
196	900.8002	8" WATERMAIN BEDDING MATERIAL	FT	463	\$ 4.70	\$ 2,176.10
197	900.8005	16" WATERMAIN BEDDING MATERIAL	FT	343	\$ 5.90	\$ 2,023.70
198	SPECIAL	VALVE STEM EXTENSION FURNISH AND INSTALL	EA	1	\$ 293.00	\$ 293.00
199	SPECIAL	4" COMBINATION AIR RELEASE VACUUM VALVE	EA	1	\$ 4,100.00	\$ 4,100.00
200	SPECIAL	AIR RELEASE MANHOLE	EA	1	\$ 10,500.00	\$ 10,500.00
201	SPECIAL	RECONSTRUCT AIR RELEASE MANHOLE	EA	1	\$ 4,100.00	\$ 4,100.00
202	120.0200	UNCLASSIFIED EXCAVATION STRUCTURE 12X8' PRECAST CONCRETE BOX CULVERT	CY	1693	\$ 3.00	\$ 5,079.00
203	SPECIAL	FURNISH 12X8' PRECAST CONCRETE BOX CULVERT	FT	56	\$ 890.00	\$ 49,840.00
204	SPECIAL	INSTALL	FT	56	\$ 443.00	\$ 24,808.00
205	460.0120	CLASS A45 CONCRETE BOX CULVERT	CY	769.9	\$ 621.00	\$ 478,107.90
206	480.0100	REINFORCING STEEL	LB	110683	\$ 1.20	\$ 132,819.60
207	SPECIAL	STRUCTURE EXCAVATION BOX CULVERT	CY	188.1	\$ 39.00	\$ 7,335.90
208	SPECIAL	STRUCTURE EXCAVATION RETAINING WALL	CY	176.8	\$ 39.00	\$ 6,895.20
209	SPECIAL	BOX CULVERT UNDERCUT	CY	312	\$ 75.50	\$ 23,556.00
210	SPECIAL	RETAINING WALL UNDERCUT	CY	402.3	\$ 79.00	\$ 31,781.70
211	SPECIAL	7" REINFORCED CONCRETE APRON SLAB	SY	33.8	\$ 100.00	\$ 3,380.00
212	SPECIAL	WALL BACKFILL MATERIAL 6' CHAIN LINK FENCE WITH TOP RAIL VINYL	TONS	4107	\$ 25.00	\$ 102,675.00
213	SPECIAL	COATED 4" SLOTTED CORRUGATED POLYETHYLENE	FT	313.6	\$ 53.50	\$ 16,777.60
214	680.0440	DRAINAGE TUBING	FT	598	\$ 5.60	\$ 3,348.80
215	680.1040	4" PIPE SOCK	FT	598	\$ 1.40	\$ 837.20
216	831.0200	WOVEN GEOTEXTILE SEPARATOR	SY	945	\$ 4.70	\$ 4,441.50

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES  
**Project:** IMPROVEMENTS  
 MAPLE STREET FROM MARION ROAD TO CAREER  
**Location:** AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.

Bid Estimate: \$ 6,706,012.00

Bidder: BX Civil & Construction, Inc.

Address: 524 N. SYCAMORE AVENUE, SUITE 1

Budget: \$ 120,095.00

Address: PO Box 187

City/State/Zip: SIOUX FALLS, SD 57110  
 Phone No.: 605.332.9885

Letting Date: 02/04/16  
 Time: 2:15 PM

City/State/Zip: Dell Rapids, SD 57022  
 Phone No.: 605.428.5483

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price
217	SPECIAL	ANTI-GRAFFITI COATING	SF	6871	\$ 4.60	\$ 31,606.60
218	SPECIAL	TEMPORARY DIVERSION CHANNEL AND/OR PIPE	EA	1	\$ 11,300.00	\$ 11,300.00
219	120.6200	WATER FOR GRANULAR MATERIAL	MG	413	\$ 16.50	\$ 6,814.50
220	260.1010	AGGREGATE BASE COURSE	TON	34505	\$ 12.00	\$ 414,060.00
221	260.3010	GRAVEL SURFACING	TON	205	\$ 30.50	\$ 6,252.50
222	320.1200	ASPHALT CONCRETE COMPOSITE	TON	1472	\$ 77.50	\$ 114,080.00
223	320.1250	ASPHALT CONCRETE FOR PATCHING	TON	15	\$ 137.00	\$ 2,055.00
224	380.0070	9" NONREINFORCED PCC PAVEMENT	SY	31948	\$ 43.00	\$ 1,373,764.00
225	SPECIAL	9" REINFORCED PCC PAVEMENT	SY	87	\$ 63.50	\$ 5,524.50
226	SPECIAL	9" PCC PAVEMENT MEDIAN NOSES	SY	75	\$ 68.00	\$ 5,100.00
227	380.4070	9" PCC FILLET SECTION	SY	621.7	\$ 97.00	\$ 60,304.90
228	380.6000	DOWEL BARS	EA	21091	\$ 6.40	\$ 134,982.40
229	380.6110	INSERT STEEL BAR IN PCC PAVEMENT	EA	197	\$ 14.00	\$ 2,758.00
230	650.7000	CONCRETE CURB AND GUTTER TYPE SF66	FT	67	\$ 25.50	\$ 1,708.50
231	650.7060	CONCRETE CURB AND GUTTER TYPE SF69	FT	11314	\$ 14.00	\$ 158,396.00
232	651.0060	6" CONCRETE SIDEWALK	SF	90506	\$ 5.40	\$ 488,732.40
233	6510560	6" COLORED CONCRETE SIDEWALK	SF	11538	\$ 7.30	\$ 84,227.40
234	651.5000	SIDEWALK TRENCH DRAIN	FT	12	\$ 289.00	\$ 3,468.00
235	651.6010	DETECTABLE WARNING SURFACE	SF	392	\$ 21.50	\$ 8,428.00
236	SPECIAL	COLORED CONCRETE SPLASHGUARD 4"	SF	6752	\$ 7.00	\$ 47,264.00
237	SPECIAL	COLORED CONCRETE MEDIAN PAVEMENT 4"	SF	6501	\$ 4.70	\$ 30,554.70
238	SPECIAL	CONCRETE BOULDER LEVELING PAD 4" GEO TEXTILE FABRIC FOR SUBGRADE	SF	1485	\$ 8.00	\$ 11,880.00
239	831.0050	STABILIZATION	SY	43180	\$ 1.90	\$ 82,042.00
240	831.0110	TYPE B DRAINAGE FABRIC	EA	887	\$ 2.90	\$ 2,572.30
241	950.5002	ADJUST MANHOLE CONCRETE STREETS	EA	12	\$ 491.00	\$ 5,892.00
242	110.0425	REMOVE JUNCTION BOX	EA	4	\$ 89.00	\$ 356.00
243	110.1530	REMOVE SIGNAL POLE FOOTING	EA	3	\$ 614.00	\$ 1,842.00
244	110.1532	REMOVE CONTROLLER CABINET FOOTING	EA	1	\$ 465.00	\$ 465.00
245	110.1540	REMOVE LUMINAIRE POLE FOOTING	EA	2	\$ 465.00	\$ 930.00
246	110.5100	SALVAGE LUMINAIRE POLE	EA	2	\$ 248.00	\$ 496.00
247	110.5110	SALVAGE SIGNAL EQUIPMENT	LS	1	\$ 3,550.00	\$ 3,550.00
248	250.0015	INCIDENTAL WORK LIGHTING	LS	1	\$ 591.00	\$ 591.00
249	250.0016	INCIDENTAL WORK TRAFFIC	LS	1	\$ 1,180.00	\$ 1,180.00
250	635.0433	50' HEIGHT 8' ARM BREAKAWAY BASE LUMINAIRE POLE WITH ARM	EA	3	\$ 2,740.00	\$ 8,220.00
251	635.0433	60' HEIGHT 15' ARM BREAKAWAY BASE LUMINAIRE POLE WITH IWIN	EA	20	\$ 2,860.00	\$ 57,200.00
252	635.0450	ARMS 50' HEIGHT 15' ARMS	EA	3	\$ 3,430.00	\$ 10,290.00
253	635.0433	FURNISH LIGHT POLE SHAFT 50' HEIGHT	EA	1	\$ 2,010.00	\$ 2,010.00
254	635.0433	FURNISH 15' ARM EXTENSION	EA	2	\$ 591.00	\$ 1,182.00
255	SPECIAL	LED LUMINAIRE TYPE 3	EA	3	\$ 1,050.00	\$ 3,150.00
256	SPECIAL	LED LUMINAIRE TYPE 4	EA	31	\$ 890.00	\$ 27,590.00
257	SPECIAL	FURNISH LED LUMINAIRE TYPE 4	EA	2	\$ 870.00	\$ 1,740.00
258	SPECIAL	TUNNEL LED LIGHTS	EA	7	\$ 603.00	\$ 4,221.00
259	635.2330	SIGNAL POLE WITH 40' MAST ARM	EA	1	\$ 8,600.00	\$ 8,600.00
260	635.2334	SIGNAL POLE WITH 60' MAST ARM	EA	1	\$ 11,100.00	\$ 11,100.00
261	635.2335	SIGNAL POLE WITH 65' MAST ARM SIGNAL POLE WITH 50' MAST ARM AND	EA	1	\$ 14,700.00	\$ 14,700.00
262	635.2347	LUMINAIRE ARM SIGNAL POLE WITH 60' MAST ARM AND	EA	1	\$ 11,600.00	\$ 11,600.00
263	635.2349	LUMINAIRE ARM SIGNAL POLE WITH 65' MAST ARM AND	EA	1	\$ 12,400.00	\$ 12,400.00
264	635.2350	LUMINAIRE ARM SIGNAL POLE WITH 80' MAST ARM AND	EA	1	\$ 16,000.00	\$ 16,000.00
265	635.2350	LUMINAIRE ARM	EA	1	\$ 26,000.00	\$ 26,000.00
266	635.2390	3 SECTION VEHICLE SIGNAL HEAD	EA	22	\$ 880.00	\$ 19,360.00
267	SPECIAL	3 SECTION DIRECTIONAL VEHICLE SIGNAL HEAD	EA	4	\$ 1,000.00	\$ 4,000.00
268	635.2391	5 SECTION VEHICLE SIGNAL HEAD	EA	3	\$ 1,320.00	\$ 3,960.00
269	635.2392	4 SECTION VEHICLE SIGNAL HEAD	EA	12	\$ 1,220.00	\$ 14,640.00
270	635.5020	2' DIAMETER FOOTING	FT	234	\$ 86.00	\$ 20,124.00
271	635.5030	3' DIAMETER FOOTING	FT	149	\$ 246.00	\$ 36,654.00
272	SPECIAL	TRAFFIC SIGNAL CONTROLLER	EA	2	\$ 16,000.00	\$ 32,000.00
273	635.5100	CONTROLLER CABINET FOOTING	EA	2	\$ 2,010.00	\$ 4,020.00
274	SPECIAL	SIDE MOUNTED CABINET	EA	2	\$ 2,040.00	\$ 4,080.00
275	635.5312	12" DIAMETER JUNCTION BOX	EA	6	\$ 538.00	\$ 3,228.00
276	635.5324	24" DIAMETER JUNCTION BOX	EA	39	\$ 850.00	\$ 33,150.00
277	635.5330	30" DIAMETER JUNCTION BOX	EA	10	\$ 1,080.00	\$ 10,800.00
278	635.5413	BATTERY BACKUP SYSTEM POWER FEED ELEVATED TRANSFORMER TO	EA	2	\$ 5,910.00	\$ 11,820.00
279	635.5481	DOUBLE METER PEDESTAL POWER FEED GROUND POWER SOURCE TO	EA	1	\$ 5,080.00	\$ 5,080.00
280	635.5483	DOUBLE METER PEDESTAL	EA	1	\$ 6,860.00	\$ 6,860.00
281	635.5491	TIE TO EXISTING CONDUIT	EA	2	\$ 59.00	\$ 118.00
282	635.5494	TIE TO EXISTING JUNCTION BOX	EA	1	\$ 59.00	\$ 59.00
283	635.5541	WIRELESS IN PAVEMENT TRAFFIC SENSOR	EA	94	\$ 860.00	\$ 80,840.00

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES

**Project:** IMPROVEMENTS  
MAPLE STREET FROM MARION ROAD TO CAREER

**Location:** AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.

Bid Estimate: \$ 6,706,012.00

Bidder: BX Civil & Construction, Inc.

Address: 524 N. SYCAMORE AVENUE, SUITE 1

Budget: \$ 120,095.00

Address: PO Box 187

City/State/Zip: SIOUX FALLS, SD 57110  
Phone No.: 605.332.9885

Letting Date: 02/04/16  
Time: 2:15 PM

City/State/Zip: Dell Rapids, SD 57022  
Phone No.: 605.428.5483

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price
284	SPECIAL	WIRELESS ACCESS POINT	EA	6	\$ 3,740.00	\$ 22,440.00
285	SPECIAL	WIRELESS REPEATER	EA	7	\$ 2,520.00	\$ 17,640.00
286	SPECIAL	TRAFFIC SURVEILLANCE CAMERA	EA	1	\$ 5,590.00	\$ 5,590.00
287	SPECIAL	DISCONNECT SWITCH	EA	1	\$ 656.00	\$ 656.00
288	SPECIAL	SURFACE MOUNTED JUNCTION BOX	EA	1	\$ 236.00	\$ 236.00
289	SPECIAL	PHOTOCELL CONTROL BOX SINGLE EMERGENCY VEHICLE PREEMPTION	EA	1	\$ 118.00	\$ 118.00
290	635.5554	DETECTOR HEAD EMERGENCY VEHICLE PREEMPTION	EA	8	\$ 780.00	\$ 6,240.00
291	635.5556	CONTROLLER UNIT	EA	2	\$ 4,020.00	\$ 8,040.00
292	635.5910	PEDESTRIAN PUSH BUTTON POLE PEDESTRIAN SIGNAL HEAD WITH COUNTDOWN	EA	16	\$ 384.00	\$ 6,144.00
293	635.5922	TIMER	EA	16	\$ 609.00	\$ 9,744.00
294	635.5930	PEDESTRIAN CROSSING SIGN	EA	16	\$ 100.00	\$ 1,600.00
295	635.6970	PEDESTRIAN PUSH BUTTON	EA	16	\$ 189.00	\$ 3,024.00
296	635.8015	1.5" RIGID GALVANIZED STEEL CONDUIT	FT	100	\$ 8.00	\$ 800.00
297	635.8020	2" RIGID GALVANIZED STEEL CONDUIT	FT	305	\$ 10.00	\$ 3,050.00
298	635.8025	2.5" RIGID GALVANIZED STEEL CONDUIT	FT	1545	\$ 14.00	\$ 21,630.00
299	635.8030	3" RIGID GALVANIZED STEEL CONDUIT	FT	1115	\$ 15.50	\$ 17,282.50
300	635.8040	4" RIGID GALVANIZED STEEL CONDUIT	FT	110	\$ 21.50	\$ 2,365.00
301	635.8050	5" RIGID GALVANIZED STEEL CONDUIT	FT	20	\$ 35.50	\$ 710.00
302	SPECIAL	.75" RIGID CONDUIT SCHEDULE 40	FT	525	\$ 3.40	\$ 1,785.00
303	635.8120	2" RIGID CONDUIT SCHEDULE 40	FT	4855	\$ 4.10	\$ 19,905.50
304	SPECIAL	1.25" RIGID CONDUIT SCHEDULE 80	FT	260	\$ 1.50	\$ 390.00
305	635.8230	3" RIGID CONDUIT SCHEDULE 80	FT	510	\$ 7.90	\$ 4,029.00
306	SPECIAL	.5" INNERDUCT SDR 13.5	FT	22995	\$ 1.60	\$ 36,792.00
307	SPECIAL	1.5" INNERDUCT SDR 13.5	FT	195	\$ 2.00	\$ 390.00
308	SPECIAL	2/2/2/4 ALUMINUM WIRE	FT	6410	\$ 1.90	\$ 12,179.00
309	635.9014	1/C #4 AWG COPPER WIRE	FT	240	\$ 1.00	\$ 240.00
310	635.9302	2/C #14 AWG IMSA COPPER CABLE K1	FT	560	\$ 0.80	\$ 448.00
311	635.9303	3/C #14 AWG IMSA COPPER CABLE K1	FT	2105	\$ 0.90	\$ 1,894.50
312	635.9304	4/C #14 AWG IMSA COPPER CABLE K1	FT	1735	\$ 1.10	\$ 1,908.50
313	635.9305	5/C #14 AWG IMSA COPPER CABLE K1	FT	595	\$ 1.20	\$ 714.00
314	635.9307	7/C #14 AWG IMSA COPPER CABLE K1	FT	45	\$ 1.40	\$ 63.00
315	635.9325	25/C #14 AWG IMSA COPPER CABLE K1	FT	1630	\$ 5.00	\$ 8,150.00
316	635.9650	EMERGENCY VEHICLE PREEMPTION CABLE	FT	2105	\$ 0.80	\$ 1,684.00
317	SPECIAL	UF 14/2 LUMINAIRE WIRE	FT	2430	\$ 0.70	\$ 1,701.00
318	SPECIAL	CAT 5 CABLE FOR WIRELESS ACCESS POINT CAT 5 CABLE FOR TRAFFIC SURVEILLANCE	FT	1240	\$ 1.20	\$ 1,488.00
319	SPECIAL	CAMERA 24 SINGLE MODE/12 MULTIMODE FIBER OPTIC	FT	140	\$ 1.20	\$ 168.00
320	SPECIAL	CABLE	FT	6810	\$ 2.20	\$ 14,982.00
321	635.9870	TERMINATE INDIVIDUAL FIBER	EA	24	\$ 57.00	\$ 1,368.00
322	635.9880	TERMINATION ENCLOSURES	EA	3	\$ 1,480.00	\$ 4,440.00
323	635.9883	PATCH CORDS	EA	3	\$ 45.00	\$ 135.00
324	635.9885	FUSION SPLICES	EA	60	\$ 35.50	\$ 2,130.00
325	SPECIAL	BORE CONDUIT REMOVE PAVEMENT MARKING 4" OR	FT	1125	\$ 13.50	\$ 15,187.50
326	110.1400	EQUIVALENT	FT	5502	\$ 0.60	\$ 3,301.20
327	633.0010	COLD APPLIED PLASTIC MARKING 4"	FT	7191	\$ 3.20	\$ 23,011.20
328	633.0015	COLD APPLIED PLASTIC MARKING 6"	FT	2354	\$ 5.30	\$ 12,476.20
329	633.0025	COLD APPLIED PLASTIC MARKING 12"	FT	80	\$ 10.50	\$ 840.00
330	633.0030	COLD APPLIED PLASTIC MARKING 24"	FT	866	\$ 21.00	\$ 18,186.00
331	SPECIAL	COLD APPLIED PLASTIC MARKING 7"	FT	9957	\$ 5.90	\$ 58,746.30
332	633.0040	COLD APPLIED PLASTIC MARKING ARROW COLD APPLIED PLASTIC MARKING COMBINATION	EA	70	\$ 293.00	\$ 20,510.00
333	633.0045	ARROW	EA	8	\$ 410.00	\$ 3,280.00
334	633.0062	COLD APPLIED PLASTIC MARKING SYMBOL	EA	26	\$ 351.00	\$ 9,126.00
335	633.1100	EPOXY PAVEMENT MARKING PAINT 4" WHITE	FT	3640	\$ 0.90	\$ 3,276.00
336	633.1105	EPOXY PAVEMENT MARKING PAINT 4" YELLOW	FT	3731	\$ 0.90	\$ 3,357.90
337	633.1130	EPOXY PAVEMENT MARKING PAINT 24" WHITE	FT	479	\$ 4.70	\$ 2,251.30
338	633.1135	EPOXY PAVEMENT MARKING PAINT 24" YELLOW SURFACE PREPARATION FOR PAVEMENT	FT	229	\$ 4.70	\$ 1,076.30
339	633.1180	MARKING 4" SURFACE PREPARATION FOR PAVEMENT	FT	7371	\$ 0.30	\$ 2,211.30
340	633.1186	MARKING 24" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	708	\$ 2.30	\$ 1,628.40
341	633.5000	4" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	7191	\$ 0.60	\$ 4,314.60
342	633.5002	6" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	2354	\$ 0.90	\$ 2,118.60
343	633.5010	12" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	80	\$ 1.80	\$ 144.00
344	633.5015	24" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	866	\$ 3.50	\$ 3,031.00
345	SPECIAL	7" GROOVE PAVEMENT FOR PAVEMENT MARKING	FT	9957	\$ 0.90	\$ 8,961.30
346	SPECIAL	ARROW GROOVE PAVEMENT FOR PAVEMENT MARKING	EA	70	\$ 52.50	\$ 3,675.00
347	SPECIAL	COMBINATION ARROW	EA	8	\$ 64.50	\$ 516.00

MAPLE STREET FROM MARION ROAD TO CAREER AVENUE; RECONSTRUCTION AND UTILITIES

Project: IMPROVEMENTS

MAPLE STREET FROM MARION ROAD TO CAREER

Location: AVENUE

A/E Firm: GOLDSMITH HECK ENGINEERS, INC.

Bid Estimate: \$ 6,706,012.00

Bidder: BX Civil & Construction, Inc.

Address: 524 N. SYCAMORE AVENUE, SUITE 1

Budget: \$ 120,095.00

Address: PO Box 187

City/State/Zip: SIOUX FALLS, SD 57110  
Phone No.: 605.332.9885

Letting Date: 02/04/16  
Time: 2:15 PM

City/State/Zip: Dell Rapids, SD 57022  
Phone No.: 605.428.5483

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price
GROOVE PAVEMENT FOR PAVEMENT MARKING						
348		SPECIAL SYMBOL	EA	26	\$ 117.00	\$ 3,042.00
349	110.5020	SALVAGE TRAFFIC SIGN	EA	36	\$ 11.50	\$ 414.00
350	110.5021	SALVAGE TRAFFIC SIGN FOR RESET	EA	28	\$ 11.50	\$ 322.00
351		SPECIAL RESET SALVAGED TRAFFIC SIGN/POST	EA	28	\$ 11.50	\$ 322.00
352	632.1320	2X2" PERFORATED TUBE POST	FT	448	\$ 9.50	\$ 4,256.00
353	632.1330	2.25X2.25" PERFORATED TUBE POST	FT	157.5	\$ 10.50	\$ 1,653.75
354	632.1340	2.5X2.5" PERFORATED TUBE POST FURNISH SHEET ALUMINUM SIGN WITH	FT	67.5	\$ 11.50	\$ 776.25
355		SPECIAL REFLECTIVE SHEETING	SF	367	\$ 23.50	\$ 8,624.50
356	632.3060	INSTALL TRAFFIC SIGN ON POST	EA	61	\$ 17.50	\$ 1,067.50
357	632.3065	INSTALL TRAFFIC SIGN ON STREET LIGHT	EA	12	\$ 17.50	\$ 210.00
358	632.3070	INSTALL TRAFFIC SIGN ON MAST ARM	EA	4	\$ 585.00	\$ 2,340.00
359		SPECIAL PERMANENT TYPE III BARRICADES	EA	7	\$ 351.00	\$ 2,457.00
360		SPECIAL LOOSEN SUBGRADE	ST	1115	\$ 1.80	\$ 2,007.00
361		SPECIAL SAND DRAINAGE MATERIAL	TON	210	\$ 35.00	\$ 7,350.00
362		SPECIAL AERATED BEARING LAYER PLACING CONCRETE FOR FURNISHED AMENDED	TON	445	\$ 26.50	\$ 11,792.50
363		SPECIAL MEDIAN TOPSOIL	CY	628	\$ 35.00	\$ 21,980.00
364	635.8120	2" RIGID CONDUIT SCHEDULE 40 IRRIGATION 4" SLOTTED CORRUGATED POLYETHYLENE	FT	646	\$ 5.90	\$ 3,811.40
365	680.0440	DRAINAGE TUBING	FT	1565	\$ 2.30	\$ 3,599.50
366	731.0100	FERTILIZING 1 GALLON PERENNIAL PLANT FURNISH AND	LB	1500	\$ 0.70	\$ 1,050.00
367	735.0110	PLANT 2" CALIPER DECIDUOUS TREE FURNISH AND	EA	204	\$ 21.00	\$ 4,284.00
368	735.2220	PLANT 1 GALLON ORNAMENTAL GRASS FURNISH AND	EA	19	\$ 380.00	\$ 7,220.00
369	735.5010	PLANT	EA	1220	\$ 21.00	\$ 25,620.00
370	900.5152	WEED BARRIER FABRIC	SY	1115	\$ 0.20	\$ 223.00
371	999.5157	4" DEPTH SHREDDED BARK MULCH	SY	1115	\$ 9.00	\$ 10,035.00
372		SPECIAL PRE-EMERGENT HERBICIDE	SY	1115	\$ 0.10	\$ 111.50
373		SPECIAL 1 1/2" COPPER WATER SERVICE	LF	45	\$ 33.00	\$ 1,485.00
374		SPECIAL WATER METER BACKFLOW AND ENCLOSURE	EA	3	\$ 9,200.00	\$ 27,600.00
375		SPECIAL IRRIGATION CONTROLLER	EA	3	\$ 1,170.00	\$ 3,510.00
376		SPECIAL IRRIGATION RAIN SENSOR	EA	3	\$ 176.00	\$ 528.00
377		SPECIAL DROP CONTROL ZONE KIT IRRIGATION DRIP SYSTEM OPERATOR	EA	3	\$ 351.00	\$ 1,053.00
378		SPECIAL INDICATOR	EA	6	\$ 58.50	\$ 351.00
379		SPECIAL IRRIGATION DRIPLINE FLUSH VALVE	EA	6	\$ 117.00	\$ 702.00
380		SPECIAL IRRIGATION LANDSCAPE DRIPLINE	SF	7900	\$ 0.60	\$ 4,740.00
381		SPECIAL IRRIGATION 1 1/4" CI 200 PVC MAINLINE	LF	138	\$ 2.30	\$ 317.40
382		SPECIAL IRRIGATION 1" CI 200 POLY LATERAL LINE	LF	1511	\$ 2.30	\$ 3,475.30
383		SPECIAL IRRIGATION 1 1/4" CI 200 POLY LATERAL LINE	LF	125	\$ 2.30	\$ 287.50
384		SPECIAL BOULDER FEATURES	EA	9	\$ 5,830.00	\$ 52,470.00
385		SPECIAL METAL GRASS FEATURE	EA	27	\$ 793.00	\$ 21,411.00
386	634.0420	TYPE C ADVANCE WARNING ARROW PANEL	EA	2	\$ 2,930.00	\$ 5,860.00
387	450.4528	60" RCP ARCH FLARED END FURNISH	EA	1	\$ 1,760.00	\$ 1,760.00
388	450.4529	60" RCP ARCH FLARED END INSTALL	EA	1	\$ 410.00	\$ 410.00

**TOTAL GROSS BASE BID**

Total Bid	\$ 7,546,862.15
-----------	-----------------